CITY OF AUBURN, MAINE
PUBLIC WORKS DEPARTMENT

CONTRACT AND SPECIFICATIONS

for

Route 4 Highway Resurfacing and Striping Project
BID # 2014 -041
NHPP-1850(000)

WIN: 18500.00
July 2014




STATE OF MAINE DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS

Sealed Bids addressed to the City of Auburn, Maine 04210 and endorsed on the wrapper “Bid for WIN: 18500.00
Route 4 Highway Surfacing and Restriping in Auburn, Maine” will be received from contractors at the Auburn City
Hall on 60 Court Street until 11:00 AM EST on Wednesday, August 6, 2014 and at that time and place publicly opened
and read. Bids will be accepted from all bidders. The lowest responsive bidder must have completed, or successfully
complete, a Highway Construction, Paving or project-specific MaineDOT prequalification to be considered for the
award of this contract.

Description: NHPP-1850(000); STATE WIN: 18500.00

Location: In Androscoggin County, the project is located along the Route 4 beginning approximately 675 ft south of
Lake Shore Drive and extending northerly 0.56 miles.

Outline of Work:  placement of hot mix asphalt (HMA) shim course, shoulder rehabilitation, HMA base pavement,
resurfacing, and a new traffic pattern utilizing a two-way center left turn lane.

For general information regarding Bidding and Contracting procedures, contact Dan Goyette at (207)333-6601 ext
1134. For Project-specific information fax all questions to Dan Goyette at (207) 333-6625. Questions received after
12:00 noon of the Monday prior to bid date will not be answered. Bidders shall not contact any other City staff for
clarification of Contract provisions, and the City will not be responsible for any interpretations so obtained.

Copies of plans, specifications, and bid forms may be obtained from the City of Auburn website. They are only
available electronically at http://www.auburnmaine.gov/Pages/Government/Bid-Notices at no cost. They may be
viewed at the City between the hours of 8:00 a.m. and 4:30 p.m. The bid documents cannot be purchased at the City.

Each Bid must be made upon blank forms provided by the City and must be accompanied by a bid bond at 5% of the
bid amount or an official bank check, cashier’s check, certified check, certificate of deposit, or United States postal
money order payable to City of Auburn as a Bid guarantee. A Contract Performance Surety Bond and a Contract
Payment Surety Bond, each in the amount of 100 percent of the Contract price, will be required of the successful
Bidder.

This Contract is subject to all applicable Federal Laws. This contract is subject to compliance with the Disadvantaged
Business Enterprise program requirements as set forth by the Maine Department of Transportation.

All work shall be governed by “State of Maine, Department of Transportation, Standard Specifications, Revision of
December 2002", and Standard Details, Revision of December 2002. Standard Detail updates can be found at
http://www.maine.gov/mdot/contractors/publications/.

The right is hereby reserved to the City to reject any or all bids.

Auburn, Maine
July 23, 2014


http://www.auburnmaine.gov/Pages/Government/Bid-Notices
http://www.maine.gov/mdot/contractors/publications/

Updated 04/08/14

FEDERAL PROJECT



Effective January 19, 2012
Supersedes December 23, 2011

BIDDING INSTRUCTIONS
FOR ALL PROJECTS:

1. Use pen and ink to complete all paper Bids.
2. As a minimum, the following must be received prior to the time of Bid opening:

For a Paper Bid:

a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid
Amendments form, c) the completed Schedule of Items, d) two copies of the
completed and signed Contract Offer, Agreement & Award form, e) a Bid Guaranty,
(if required), and f) any other certifications or Bid requirements listed in the Bid
Documents as due by Bid opening.

Electronic Bid — not accepted:

3. Include prices for all items in the Schedule of Items.
4. Bid Guaranty acceptable forms are:

a) a properly completed and signed Bid Bond on the Department’s prescribed form (or
on a form that does not contain any significant variations from the Department’s form
as determined by the Department) for 5% of the Bid Amount or

b) an Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money Order
or Negotiable Certificate of Deposit in the amount stated in the Notice to Contractors
or

c) electronic bid bond - not accepted.

5. If a paper Bid is to be sent, “FedEx First Overnight” delivery is suggested as the package is
delivered directly to City of Auburn. Other means, such as U.S. Postal Service’s Express
Mail, have proven not to be reliable.

IN ADDITION, FOR FEDERAL AID PROJECTS:
6. Complete the DBE Proposed Utilization form, and submit with your bid. If you are

submitting your bid electronically, you must FAX the form to (207) 781-4753. This is
a curable defect.

If you need further information regarding Bid preparation, call the DOT
Contracts Section at (207) 624-3410.

For complete bidding requirements, refer to Section 102 of the Maine Department
of Transportation, Standard Specifications, Revision of December 2002.



January 19, 2012
Supersedes September 09, 2011

NOTICE

City of Auburn will issue Bid Amendments/Addendums via email, mail, or fax based on the
plan holders list.

Prospective bidders, subcontractors, or suppliers who wish to obtain a copy of the bid
package must contact the City of Auburn.

Interested parties shall be responsible for reviewing Bid Amendments provided to them,
acknowledging receipt, and incorporating those Bid Amendments in their bids using the
Acknowledgement of Bid Amendment Form.

Electronic bids will not be accepted for this project.
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NOTICE

For security and other reasons, all Bid Packages which are
mailed, shall be provided in double (one envelope inside the
other) envelopes. The Inner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open

PIN:

Town:

Date of Bid Opening:

Name of Contractor with mailing address and telephone
number:

In Addition to the usual address information, the Outer Envelope
should have written or typed on it:

Double Envelope: Bid Enclosed

PIN:

Town:

Date of Bid Opening:

Name of Contractor:

This should not be much of a change for those of you who
use Federal Express or similar services.

Hand-carried Bids may be in one envelope as before, and should
be marked with the following infrormation:

Bid Enclosed: Do Not Open
PIN:
Town:

Name of Contractor:
October 16, 2001



CITY OF AUBURN
Bid Guaranty-Bid Bond Form

KNOW ALL MEN BY THESE PRESENTS THAT

, of the City/Town of and State of
as Principal, and as Surety, a
Corporation duly organized under the laws of the State of and having a usual place of
Business in and hereby held and firmly bound unto the Treasurer of
the State of Maine in the sum of .for payment which Principal and Surety bind

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.

The condition of this obligation is that the Principal has submitted to the Maine Department of
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a

part herein, to enter into a written contract for. the construction of

and if the Department shall accept said bid

and the Principal shall execute and deliver a contract inthe form attached hereto (properly
completed in accordance with said bid) and shall furnish bonds for this faithful performance of
said contract, and for the payment of all persons performing labor or furnishing material in
connection therewith, and shall in all other respects perform the agreement created by the
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full
force, and effect.

Signed and sealed this day of 20

WITNESS: PRINCIPAL:

By.

By:

By:

WITNESS SURETY:
By

By:

Name of Local Agency:




NOTICE

Bidders:

Please use the attached “Request for Information” form when
faxing questions and comments concerning specific Contracts
that have been Advertised for Bid. Include additional numbered
pages as required. Questions are to be faxed to the number listed
In the Notice to Contractors. This is the only allowable
mechanism for answering Project specific questions. City of
Auburn will not be bound to any answers to Project specific
questions received during the Bidding phase through other
processes.



City of Auburn
REQUEST FOR INFORMATION

Date Time
Information Requested: PIN: Town(s):
Request by: Phone: ( )
Bid Date: Fax: ( )

Complete top portion of form and transmit to the number listed in the Notice to Contractors

RFI No: RFI received:

Response:

Response By: Date:

1of1l



NOTICE

Disadvantaged Business Enterprise Proposed Utilization

The Apparent Low Bidder shall submit the Disadvantaged
Business Enterprise Proposed Utilization form with their bid.
This is a curable bid defect.

The Contractor’s Disadvantaged Business Enterprise Proposed
Utilization Plan form contains additional information that is
required by USDOT.

The Contractor’s Disadvantaged Business Enterprise Proposed
Utilization Plan form should be used.

A copy of the new Contractor’s Disadvantaged Business
Enterprise  Proposed Utilization Plan and instructions for
completing it are attached.

Note: Questions about DBE firms, or to obtain a printed copy of
the DBE Directory, contact The Office of Civil Rights at (207)
624-3066.

MDOTs DBE Directory of Certified firms can also be obtained at
http://www.maine.gov/mdot/civilrights/dbe.htm

10



INSTRUCTIONS FOR PREPARING THE
MaineDOT CONTRACTOR’S DBE/SUBCONTRACTOR
UTILIZATION FORM

The Contractor Shall Extend equal opportunity to MaineDOT
certified DBE firms (as listed in MaineDOT’s DBE Directory of
Certified Businesses) in the selection and utilization of
Subcontractors and Suppliers.

SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM:

Insert Contractor name, the name of the person(s) preparing the
form, and that person(s) telephone, fax number and e-mail address.

Calculate and provide percentage of your bid that will be allocated
to DBE firms, Federal Project Identification Number, and location
of the Project work.

In the columns, name each subcontractor, DBE and non-DBE firm
to be used, provide the Unit/ltem cost of the work/product to be

provided by the subcontractor, give a brief description and the
dollar value of the work.

Revised 1/12
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DBE GOAL NOTICE FFY 2013-15
Maine Department of Transportation
Disadvantaged Business Enterprise Program

Notice is hereby given that in accordance with US DOT regulation 49 CFR

Part 26, the Maine Department of Transportation has established a DBE

Program for disadvantaged business participation in the federal-aid highway and
bridge construction program; MaineDOT contracts covered by the program include
consulting, construction, supplies, manufacturing, and service contracts.

For FFY 2013-15 (October 1, 2012 through September 30, 2015) MaineDOT has
established an annual DBE participation goal of 4.0% to be achieved through
race/gender neutral means. This goal has been approved by the Federal Highway
Administration and remains in effect through September 30, 2015. Maine DOT
must meet this goal each federal fiscal year. If the goal is not met, MaineDOT
must provide a justification for not meeting the goal and provide a plan to ensure
the goal is met, which may include contract goals on certain projects that
contractors will be required to meet.

MaineDOT asks all contractors, consultants and subcontractors to seek certified

DBE firms for projects and to work to meet the determined 4.0% goal without the
need to impose contract goals. DBE firms are listed on the MaineDOT website at:

http://www.maine.gov/mdot/civilrights/dbe.htm

Interested parties may view MaineDOT’s DBE goal setting methodology also
posted on this website. If you have questions regarding this goal or the DBE
program you may contact Sherry Tompkins at the Maine Department of
Transportation, Civil Rights Office by telephone at (207) 624-3066 or by e-mail at:
sherry.tompkins@maine.gov

12



Page  of

MaineDOT CONTRACTOR’S DBE/SUBCONTRACTOR
PROPOSED UTILIZATION FORM

All Bidders must furnish this form with their bid on Bid Opening day

Contractor:

Telephone: Ext

Contact Person:

Fax:

E-mail:

BID DATE:

FEDERAL PROJECT PIN #

TOTAL ANTICIPATED

PROJECT LOCATION:

DBE % PARTICIPATION FOR THISCONTRACT

NOTE: THIS INFORMATION IS USED TO TRACK AND REPORT ANTICIPATED DBE PARTICIPATION IN ALL

W| D | Non Firm Name Item Number & Quantity Cost Per Anticipated
B|B | DBE Description of Work Unit/Item $ Value
E|E
Subcontractor
Total>
DBE Total >

FEDERALLY FUNDED MAINE DOT CONTRACTS. THE ANTICIPATED DBE AMOUNT IS VOLUNTARY AND WILL
NOT BECOME A PART OF THE CONTRACTUAL TERMS.

Form received:

Equal Opportunity Use:

FHwa [

/| Verified by:

Sy FAA []

For a complete list of certified firms and company designation (WBE/DBE) go to
http://www.maine.gov/mdot

Rev. 05/13

R:\Civil Rights\Civil Rights_Private\DBE\DBE Contractor Utilization.doc
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Maine Department of Transportation Civil Rights Office

Directory of Certified Disadvantaged Business Enterprises

Listing can be found at:

http://www.maine.qgov/mdot/civilrights/dbe.htm

For additional information and guidance contact:

Civil Rights Office at (207) 624-3066

It is the responsibility of the Contractor to access the DBE
Directory at this site in order to have the most current listing.

14



SCHEDULE OF ITEMS - ROUTE 4
HIGHWAY RESURFACING AND STRIPING PROJECT

ITEM NO. ITEM UNIT | QUANTITY | UNIT COST COST
202.203 PAVEMENT BUTT JOINTS SY 860
203.20 COMMON EXCAVATION CY 30
204.41 REHAB OF EXISTING SHOULDERS, PLAN QUANTITY SY 1930
304.10 AGGREGATE SUBBASE COURSE - GRAVEL CY 20
403.207 HOT MIX ASPHALT 19.0 MM HMA TON 160
403.209 HOT MIX ASPHALT 9.5 MM (DRIVES AND INCIDENTALS) TON 70
403.2105 HOT MIX ASPHALT 9.5 MM - THIN LIFT SURFACE TREATMENT TON 1025
403.211 HOT MIX ASPHALT (SHIM) TON 900
403.213 HOT MIX ASPHALT 12.5 MM BASE TON 260
409.15 BITUMINOUS TACK COAT - APPLIED G 1520
411.10 UNTREATED AGGREGATE SURFACE COURSE, TRUCK MEASURE cY 40
424.3333 LOW MODULUS JOINT SEALER, APPLIED LF 1750
603.151 12” CORRUGATED METAL PIPE LF 10
604.092 CATCH BASIN TYPE B1-C EA
604.18 ADJUST MANHOLE OR CB TO GRADE EA
606.3541 | REMOVE & RESET GUARDRAIL DELINEATOR EA
606.362 GUARDRAIL ADJUSTED LF 575
609.31 CURB TYPE 3 LF 825
610.08 PLAIN RIPRAP cY 5
610.18 STONE DITCH PROTECTION cY 30
615.07 LOAM cY 260
618.1301 SEEDING METHOD NUMBER 1 - PLAN QUANTITY UN 7
618.1401 SEEDING METHOD NUMBER 2 - PLAN QUANTITY UN 21
619.1201 MULCH - PLAN QUANTITY UN 28
620.58 EROSION CONTROL GEOTEXTILE SY 110
627.733 4” WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE LF 18080
627.75 WHITE OR YELLOW PAVEMENT & CURB MARKING SF 575
627.77 REMOVING PAVEMENT MARKINGS SF 45
627.78 TEMP. 4” PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW | LS 1
629.05 HAND LABOR, STRAIGHT TIME HR 20
631.12 ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR) HR 10
631.172 TRUCK - LARGE (INCLUDING OPERATOR) HR 20
631.212 SMALL PAVEMENT GRINDER (INCLUDING OPERATOR) HR
639.19 FIELD OFFICE TYPE B EA
645.292 REG, WARN, CONF, RT SIGNS TYPE Il SF 93
652.30 FLASHING ARROW BOARD EA 1
652.33 DRUM EA 25
652.34 CONE EA 75
652.35 CONSTRUCTION SIGNS SF 500
652.36 MAINTENANCE OF TRAFFIC CONTROL DEVICES CD 45
652.38 FLAGGER HR 300
652.41 PORTABLE CHANGEABLE MESSAGE SIGN EA 2
656.75 TEMPORARY SOIL EROSION & WATER POLLUTION CONTROL LS 1
659.10 MOBILIZATION LS 1

NHPP-1850 (000) Total Bid Amount

Page 1 of 1
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NOTICE

All bids for Federal Projects shall be accompanied by

the DBE Proposed Utilization form. If you are submitting
an electronic bid, the DBE Utilization Form may be
faxed to 207-624-3431. Failure to submit the form with
the bid will be considered a curable defect.

16



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the City of Auburn
(City), with a mailing address at 60 Court Street, Auburn, Maine 04210, and

a corporation or other legal entity organized under the laws of the State of Maine, with its
principal place  of  business located at

The City and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A. The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, WIN No0.18500.00, for the
Route 4 Highway Resurfacing and Striping in the City of Auburn, County of
Androscoggin, Maine. The Work includes construction, maintenance during
construction, warranty as provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The City shall have the right to alter the nature and extent of the Work as provided in
the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before
October 3, 2014. Further, the City may deduct from moneys otherwise due the
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002 and related Special Provisions.

17



Price.

The quantities given in the Base Bid Form of the Bid Package will be used as the basis
for determining the original Contract amount and for determining the amounts of the
required Performance Surety Bond and Payment Surety Bond, and that the amount of
this offer is

$ Performance
Bond and Payment Bond each being 100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002,
Supplemental Specifications, Special Provisions, Contract Agreement; and Contract
Bonds. It is agreed and understood that this Contract will be governed by the
documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in Appendix A to
Division 100 of the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

18



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications, Revision of December 2002, Standard Details Revision of December
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and
Contract Bonds contained herein for construction of:

WIN 18500.00 Auburn, Route 4 Highway Resurfacing and Striping ,

State of Maine, on which bids will be received until the time specified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the
materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the City in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check, cashier’s
check, certificate of deposit or U. S. Postal Money Order in the amount given in the
“Notice to Contractors”, payable to the City of Auburn and accompanying this bid,
shall be forfeited, as liquidated damages, if in case this bid is accepted, and the
undersigned shall fail to abide by the terms and conditions of the offer and fail to
furnish satisfactory insurance and Contract bonds under the conditions stipulated in the
Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
Revision of 2002 and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and

submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
with their bid.

19



Fifth: That this offer shall remain open for 30 calendar days after the date of opening

of bids.

Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the City.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

CITY OF AUBURN

Date

(Witness)

Clinton Deschene, City Manager

20



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the City of Auburn
(City), with a mailing address at 60 Court Street, Auburn, Maine 04210, and

a corporation or other legal entity organized under the laws of the State of Maine, with its
principal place  of  business located at

The City and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A. The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, WIN No0.18500.00, for the
Route 4 Highway Resurfacing and Striping in the City of Auburn, County of
Androscoggin, Maine. The Work includes construction, maintenance during
construction, warranty as provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The City shall have the right to alter the nature and extent of the Work as provided in
the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before
October 3, 2014. Further, the City may deduct from moneys otherwise due the
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002 and related Special Provisions.
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Price.

The quantities given in the Base Bid Form of the Bid Package will be used as the basis
for determining the original Contract amount and for determining the amounts of the
required Performance Surety Bond and Payment Surety Bond, and that the amount of
this offer is

$ Performance
Bond and Payment Bond each being 100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002,
Supplemental Specifications, Special Provisions, Contract Agreement; and Contract
Bonds. It is agreed and understood that this Contract will be governed by the
documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in Appendix A to
Division 100 of the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.
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Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications, Revision of December 2002, Standard Details Revision of December
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and
Contract Bonds contained herein for construction of:

WIN 18500.00 Auburn, Route 4 Highway Resurfacing and Striping ,

State of Maine, on which bids will be received until the time specified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the
materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the City in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check, cashier’s
check, certificate of deposit or U. S. Postal Money Order in the amount given in the
“Notice to Contractors”, payable to the City of Auburn and accompanying this bid,
shall be forfeited, as liquidated damages, if in case this bid is accepted, and the
undersigned shall fail to abide by the terms and conditions of the offer and fail to
furnish satisfactory insurance and Contract bonds under the conditions stipulated in the
Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
Revision of 2002 and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and

submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
with their bid.
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Fifth: That this offer shall remain open for 30 calendar days after the date of opening

of bids.

Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the City.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

CITY OF AUBURN

Date

(Witness)

Clinton Deschene, City Manager
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CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state

government with its principal administrative offices located at Chijd Street Augusta, Maine,
with a mailing address at 16 State House Station, Au , Maine 04333-0016, and

(Name of the firm bidding e o)
a corporation or other legal entity organized undegthe Iawﬁkof t ate of Maine, with its
principal place of business located at ____(address\of the firm bidding the job)

\

atign\of ¥he muthal propases set forth in this

o\\ 9))

rk\\n gon rmit with\the\Contracy, P. 0.1224.00, for the Hot

s#le for furnishing all supervision, labor, equipment,
dterials and temporary materials required to perform the

copstruction quality control including inspection, testing and
| required documentation at the conclusion of the project, warranting
forming all other work indicated in the Contract.

documentation,
its work an

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before
November 15, 2006. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002 and related Special Provisions.
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Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount

of this offer is (Place bid here in alphabetical form such as One Hundred and
Two dollars and 10 cents)
$ (repeat bid here in numerical terms, such as $10271/0) \ Performance

Division ¢t the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.
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Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications, Revision of December 2002, Standard Details Revision of December
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and
Contract Bonds contained herein for construction of:

PIN 1234.00 South Nowhere, Hot Mix Asphalt Overlay

State of Maine, on which bids will be received until the time specified in the “Notlce to
Contractors” do(es) hereby bid and offer to enter into tkiS contradt to supply all the
materials, tools, equipment and labor to construct the i i
accordance with the terms and conditions of t
attached “Schedule of Items”.

“Notice to Contractgrs”, payable to the Treasurer of the State of Maine and
accompanying this=1d, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
Revision of 2002 and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
with their bid.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.
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Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in

gn tire of L aII A
f the Contracto

(Pxint Nanye
\X\Eam and Titf€ Printed)

Your offer is heréby”accepted.  This award consummates the Contract, and the
documents referenced herein.

G. Award.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David Bernhardt, Commissioner

(Witness)
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BOND #

CONTRACT PERFORMANCE BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

in the State of , as principal,
AN i et e e s e e e
a corporation duly organized under the laws of the State of ....................... and having a
USUAL PlaCe OF DUSINESS ....eeeiviiiiiiiiet ettt ettt e e e et eesbeesaeeenseenes ,

as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum
of and 00/100 Dollars ($ ),
to be paid said Treasurer of the State of Maine or his successors in office, for which
payment well and truly to be made, Principal and Surety bind themselves, their heirs,
executors and administrators, successors and assigns, jointly and severally by these
presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of

promptly and faithfully performs the Contract, then this
obligation shall be null and void; otherwise it shall remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the State
of Maine.

Signed and sealed this .............c..cccoeevrnnnne day of oo ,20..... .
WITNESSES: SIGNATURES:
CONTRACTOR:
STZNATUTC.....eeeiieeeiiie et ecee ettt erteeses eeeesteeesteeeasbeeeasseeeasseesssseeenns s s neseesnsseessseesnseens
Print Name Legibly ........ccccovvininnininnnnn Print Name Legibly ..........ccccivniininnenne.
SURETY:
SIZNATUTE ..vveeeiiiieeiieeccie et eteesceeses eeere et e eeeerreeessteeesseesasseessseesssseesseeesnseeennsens
Print Name Legibly ........ccccoeverinnninnen. Print Name Legibly .....cccocceviiniiiiniiinne
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ..o
TELEPHONE........ooiiiierciiiiit ettt et ettt
vii
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BOND #

CONTRACT PAYMENT BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

in the State of , as principal,
111 OSSPSR
a corporation duly organized under the laws of the State of .......................... and having a
usual place of buSINESS 1N ...cccovveviieviieeeiiiii i .. e

as Surety, are held and firmly bound unto the Treasurer of the State of Malne for the use
and Dbenefit of claimants as herein below defined, in the sum of
and 00/100 Dollars ($ )
for the payment whereof Principal and Surety bind themselves, their heirs, executors and

administrators, successors and assigns, jointly and severally by these presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of

promptly satisfies all claims and demands incurred for all

labor and material, used or required by him in connection with the work contemplated by
said Contract, and fully reimburses the obligee for all outlay and expense which the
obligee may incur in making good any default of said Principal, then this obligation shall
be null and void; otherwise it shall remain in full force and effect.

A claimant is defined as one having a direct contract with the Principal or with a
Subcontractor of the Principal for labor, material or both, used or reasonably required for
use in the performance of the contract.

Signed and sealed this ..........ccoeeeveenneen. day of ooei i ,20 ...
WITNESS: SIGNATURES:

CONTRACTOR:
SIGNATUTE. . .. oottt ecteies cteee e ettt ettt ettt sbe e bt et e sbeesbe et et s be et e nas
Print Name Legibly .......cccoeevvveveeenn i Print Name Legibly ......cccccooviviiiiiiiiiene

SURETY:
STGNALUTE.....cviiiiieiiieieceeeececeerteries eeee e te et e stteeteesteeebeensaeeabeesaeeenseensaeenseenneennnas
Print Name Legibly .......ccccooeviiininnnnnnen. Print Name Legibly ......ccccocooviiiiiiiiiieen.
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ...
TELEPHONE .......cooviiiieeeeeeee

viii
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City: Auburn
WIN: 18500.00
Date: May 6, 2014

SPECIAL PROVISION 102.7.3
ACKNOWLEDGMENT OF BID AMENDMENTS

With this form, the Bidder acknowledges its responsibility to check for all
Amendments to the Bid Package. For each Project under Advertisement, Amendments are
provided to plan holders via email, fax, or mail. It is the responsibility of the Bidder to
determine if there are Amendments to the Project, to incorporate them into their Bid Package,
and to reference the Amendment number and the date on the form below. The City of
Auburn will not send Bid Amendments any later than noon the day before Bid opening
without individually notifying all planholders.

Amendment Number Date

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has
received all of the above referenced Amendments to the Bid Package.

CONTRACTOR

Date Signature of authorized representative

(Name and Title Printed)

Page 1 of 1
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General Decision Number: ME140049 05/09/2014 ME49
Superseded General Decision Number: ME20130049

State: Maine

Construction Type: Highway

County: Androscoggin County in Maine.

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building
structures in rest area projects & railroad construction;
bascule, suspension & spandrel arch bridges designed for

commercial navigation, bridges involving marine construction;
and other major bridges).

Modification Number Publication Date
0 01/03/2014
1 02/07/2014
2 05/09/2014

ENGI0004-006 04/01/2013

Rates Fringes
POWER EQUIPMENT OPERATOR:
Milling Machine............. $ 20.90 9.94
« IRONOO07-008 03/16/2014
Rates Fringes
IRONWORKER, REINFORCING.......... $ 22.65 20.17
© suME2011-044 09/14/2011
Rates Fringes
CARPENTER, Includes Form Work....$ 16.99 1.95
CEMENT MASON/CONCRETE FINISHER...S$ 16.94 0.00
ELECTRICIAN. ¢t ittt ittt ti e eeee e $ 21.41 3.40
INSTALLER - GUARDRATIL............ $ 15.91 2.85
IRONWORKER, STRUCTURAL........... $ 18.75 4.56
LABORER: Asphalt Raker.......... $ 14.75 0.42
LABORER: Common or General...... $ 12.58 1.27
LABORER: Flagger.....e.eeeeeenn. $ 9.06 0.00
LABORER: LandsSCape......eeeeee... $ 15.43 2.09

LABORER: Wheelman........oeee.e.. $ 18.76 4.93



OPERATOR: Backhoe............... $ 17.92 2.44

OPERATOR: Bobcat/Skid

Steer/Skid Loader................ $ 16.98 4.65
OPERATOR: Broom/Sweeper......... $ 14.08 0.00
OPERATOR: Bulldozer............. $ 17.09 3.71
OPERATOR: Cran€.......ec.eeeee... $ 20.08 0.00
OPERATOR: Excavator............. $ 18.14 5.20
OPERATOR: Grader/Blade.......... $ 27.40 8.46
OPERATOR: Loader............c.... $ 17.46 5.80
OPERATOR: Mechanic.............. $ 21.39 6.24

OPERATOR: Milling Machine
Reclaimer COmMDO. . v v v e e e e eeeeennnn S 24.77 8.39

OPERATOR: Paver (Asphalt,
Aggregate, and Concrete)......... $ 17.49 4.26

OPERATOR: Roller, Base (Ride

ALlONG) 4ttt ittt et e e e e $ 13.00 1.54
OPERATOR: Screed........oeeeeneu.. $ 19.58 5.95
PILEDRIVERMAN. . ittt it ettt e eeeeenn S 19.95 5.26

TRUCK DRIVER, Includes all
axles including Dump Trucks...... $ 13.95 2.01

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers"™ that indicate whether the particular
rate is union or non-union.



Union Identifiers

An identifier enclosed in dotted lines beginning with
characters other than "SU" denotes that the union
classification and rate have found to be prevailing for that
classification. Example: PLUM0198-005 07/01/2011. The first
four letters , PLUM, indicate the international union and the
four-digit number, 0198, that follows indicates the local union
number or district council number where applicable , i.e.,
Plumbers Local 0198. The next number, 005 in the example, is
an internal number used in processing the wage determination.
The date, 07/01/2011, following these characters is the
effective date of the most current negotiated rate/collective
bargaining agreement which would be July 1, 2011 in the above
example.

Union prevailing wage rates will be updated to reflect any
changes in the collective bargaining agreements governing the
rates.

0000/9999: weighted union wage rates will be published annually
each January.

Non-Union Identifiers

Classifications listed under an "SU" identifier were derived
from survey data by computing average rates and are not union
rates; however, the data used in computing these rates may
include both union and non-union data. Example: SULA2004-007
5/13/2010. SU indicates the rates are not union majority rates,
LA indicates the State of Louisiana; 2004 is the year of the
survey; and 007 is an internal number used in producing the
wage determination. A 1993 or later date, 5/13/2010, indicates
the classifications and rates under that identifier were issued
as a General Wage Determination on that date.

Survey wage rates will remain in effect and will not change
until a new survey is conducted.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
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Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION



PROJECT STATIONING

City: Auburn
NHPP-1850(000)
Route 4

March 28, 2014

The Contractor shall note that there is no formal survey or vertical and horizontal control points provided

for the project.

End Project

CMP 90

Lake Shore Drive

Begin Project

38+35
36+38
35+32
33457
32+98
31427
29+31
26460
23483
21455
19+29
17+38
15+78
15+10
14+34
12+90
12+33

8+35

Page 1 of 1

End Project

CMP 89
Blanchard Road
CMP 88
CMP 87
CMP 86
CMP 85
CMP 84
CMP 83
CMP 82
CMP 81

CMP 80

CMP 79
Hathaway Street
CMP 78

Begin Project
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Auburn
NHPP-1850(000)
18500.00

Route 4
4/22/2014

CONSTRUCTION NOTES

ITEM #202.203- PAVEMENT BUTT JOINTS

Location
8+35 Project Start
38+35 Project End

Side roads (3)
Paved drives (9)

ITEM #203.20- COMMON EXCAVATION
This item estimated for shoulder box at Hathaway St.

ITEM #204.41- REHABILITATION OF EXISTING SHOULDERS, PLAN QUANTITY

Location Quantity (SY)
8+35-13+35 LT 560
22+485-34+35 LT 1540
Note:

e Exact start and end stations to be determined by the Resident.
e Widths are variable.

ITEM #304.10- ASCG
This item estimated for shoulder box at Hathaway St.

ITEM #411.10- UNTREATED AGGREGATE SURFACE COURSE, TRUCK MEASURE
This item to be used to shim drives to grade in shoulder rehab areas and to
backup paved lips on gravel drives.

ITEM #603.151- 12” CORRUGATED METAL PIPE

Location Quantity (LF)
36483 LT 10
Note:

e To be used to tie in existing 12 CMP to new CB.

37
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Auburn
NHPP-1850(000)
18500.00

Route 4
4/22/2014

CONSTRUCTION NOTES

ITEM #604.092- CB TYPE B1-C

Location Quantity (EA)
36483 LT 1
Note:

e Tiein existing 12 CMP outlet to new CB. Removal of existing CB will be considered
incidental to the new CB.

ITEM #604.18- ADJUST CB OR MH TO GRADE
Location Quantity (EA)

11+61 RT
16+01 LT
16+18 RT
18+82 RT
33+10 RT

R e

ITEM #606.354- REMOVE AND RESET GR DELINEATOR

Location Quantity (EA)
9+76 LT 1
36+64 RT 1
37+29 LT 1

ITEM #606.362- GUARDRAIL ADJUST

Location Quantity (LF)
7+85-9+76 LT 191
36+64-38+85 RT 221
37+29-38+85 LT 157
Note:

e Exact locations to be determined by the Resident.

Page 2 of 5
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Auburn
NHPP-1850(000)
18500.00

Route 4
4/22/2014

CONSTRUCTION NOTES

ITEM #609.31- CURB TYPE 3

Location Quantity (LF)
26+66-28+28 LT 162
28+54-29+72 LT 118
30+06-31+57 LT 151
32+02-35+00 LT 298
Note:

e 90 LF (15 LF per catch basin) has been estimated to replace existing curb around the 6
catch basins on the project. Exact locations and quantity needed at each location will be
determined by the Resident.

ITEM #610.08- PLAIN RIPRAP

Location Quantity (CY)
11+60 RT 5
Note:
e This item to be used around inlet of existing pipe Sta. 11+60 RT or as directed by the
Resident.

ITEM #610.18- STONE DITCH PROTECTION

Location Quantity (CY)
11+60-12+40 RT 30
Note:

e This item to be used in ditch per cross sections or as directed by the Resident.

ITEM #615.07- LOAM
This item to be used to backup pavement drop-off in non-curb overlay areas, behind curb in new
curb areas or as directed by the Resident.

ITEM #618.1301- SEEDING METHOD #1, PLAN QUANTITY

Location Quantity (UNIT)
13+35-14+55 LT 1
24+75-26+65 LT 2
26+65-34+35 LT 4
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ITEM #618.14.01- SEEDING M,ETHOD #2, PLAN QUANTITY

CONSTRUCTION NOTES

Location
9+75-13+00 LT
18+30-24+75 LT
20+60-28+35 RT
33+85-36+65 RT
36+85-37+25 LT

ITEM #627.75- W OR Y PAVEMENT AND CURB MARKINGS

Quantity (UNIT)

3

Wk o

See plan sheets 4-8.

ITEM #627.77- W OR Y PAVEMENT AND CURB MARKINGS

See plan sheet 4.

Auburn
NHPP-1850(000)
18500.00

Route 4
4/22/2014

ITEM #627.78 TEMPORARY 4” PAINTED PAVEMENT MARKING LINE WOR Y

Location
8+35 — 38+35

Note:

Temporary center lines shall be painted on all matched pavement within one week.
Temporary edge lines shall be painted on all pavement layers within four weeks.
All temporary lines shall be painted prior to final striping.

Multilane sections, truck lanes, and milled surfaces must be striped daily on all
matched pavement layers.

TOMs must be used on all pavement layers until temporary paint is applied.
TOMs will be removed before final striping.

TOM removal will be addressed in the Traffic Control Plan.

Only painted temporary line will be paid under this item. TOMs will be considered
incidental to the contract.

ITEM #629.05- HAND LABOR (STR. TIME)/ ITEM #631.12- APE (INC. OPERATOR)/

#631.172- TRUCK LARGE (INC. OPERATOR)

These items to be used for grading paved drives in shoulder rehab areas and to remove winter
sand berm at Sta. 28+30 RT. These items will also be used as directed by the Resident in other

locations.

Page 4 of 5
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Auburn
NHPP-1850(000)
18500.00

Route 4
4/22/2014

CONSTRUCTION NOTES
ITEM #631.212- SMALL PAVEMENT GRINDER (INC. OPERATOR

This item to be used to remove heaved pavement in outer travel lane Sta. 31+50-33+00 RT prior
to placement of the shim course. Exact locations to be determined by the Resident.

ITEM #645.292-REGULATORY, WARNING, CONFIRMATION AND ROUTE
MARKER ASSEMBLY SIGNS , TYPE I

Location Name Quantity (SF)
7+20 RT W23-2 16
12+00 RT R3-9b 12
12+00 RT R3-9cp 3.13
12470 LT R3-9b 12
12+70 LT R3-9dp 3.13
34+30 RT R3-9b 12
34+30 RT R3-9dp 3.13
34450 LT R3-9b 12
34+50 LT R3-9cp 3.13
39+50 LT W23-2 16

ITEM #652.41-PORTABLE CHANGEABLE MESSAGE SIGN
This item to be used north and south of the project to provide advance warning for motorists.
Exact locations are to be determined by the Resident.
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Auburn
NHPP-1850(000)
WIN: 18500.00
May 7, 2014

GENERAL NOTES

. All joints between existing and proposed hot bituminous pavement shall be butted.
Payment shall be made under Item 202.203 Pavement Butt Joint.

Construct butt joints at all paved drives and entrances.

Low modulus joint sealer shall be applied to all vertical pavement joints that are saw
cut. Payment will be made under item #424.3333 and will be considered full
compensation for as many applications as required per direction from the resident.

. A temporary ramp shall be constructed with HMA at the ends of the roadway section
paved or milled each day. The use of millings, or RAP will not be allowed.

a. For Interstate Highways or roadways with speed limits exceeding 50 mph,
temporary ramps shall be constructed with one foot of length for every 1/8” of
transition depth on the leading end, and one foot of length for every 1/4” of
transition depth on the trailing end.

b. For all other roadways with speed limits less than 50 mph, temporary ramps
shall be constructed with one foot of length for every 1/4” of transition depth on
the leading and the trailing end.

c. Materials, placement, maintenance, and removal shall be incidental to contract
items.

Grind transition tapers at Catch Basins under Item 202.203 Pavement Butt Joints, as
directed by the Resident.

. Where deemed necessary by the Resident, unsuitable excess material shall be removed
from the edges of shoulders and placed in designated areas or disposed of. Payment will
be made under the appropriate contract items.

. The Contractor shall place suitable existing or other material acceptable to the Resident
on all pavement edges to allow a drop off no greater than the surface pavement
thickness. The material shall be graded to match existing in-slope or as directed by the
Resident before surface is placed. The contractor will be paid under appropriate
equipment rental items. Borrow is not authorized until all acceptable waste material has
been utilized. Seed and Mulch will be paid for at the contract unit price.

. All waste material not used on the project shall be disposed of in acceptable waste areas

and reviewed by the Resident. Grading, seeding, and mulching of waste areas shall be
considered incidental.

Page 1 of 2
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10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

Auburn
NHPP-1850(000)
WIN: 18500.00
May 7, 2014

GENERAL NOTES

A 3' paved lip shall be placed at all gravel entrances unless otherwise noted in the plans
or directed by the Resident.

Any necessary cleaning of existing pavement prior to paving (or milling) shall be
incidental to the related paving (or milling) items.

All existing paved shoulders and widenings to be resurfaced as directed by the Resident.

No existing drainage shall be abandoned, removed or plugged without prior approval of
the Resident.

Holes created by guardrail work shall be filled and compacted with approved materials
as directed by the Resident. Payment to be considered incidental to the guardrail items.

Any damage to the slopes caused by the contractor's equipment, personnel, or operation
shall be repaired to the satisfaction of the resident. All work, equipment, and materials
required to make repairs shall be at the contractor's expense.

No separate payment for superintendent or foreman will be made for the supervision of
equipment being paid for under the equipment rental items.

“Undetermined Locations” shall be determined by the Resident.
Stations referenced are approximate.

All work shall be done in accordance with the Maine Department of Transportation’s
Best Management Practices for Erosion & Sedimentation Control, February, 2008.

The contractor will place appropriately marked stakes at the following locations on the project:
striping pattern changes, and every 500’ for stationing. The contractor will paint every full
station (100”) on the existing roadway and will transfer the painted stationing through all
intermediate lifts (not surface). Appropriately sized striping pattern changes will be painted on
surface. Stationing control must be placed before work can commence. Striping change
controls must be placed before paving can commence. A Traffic Control penalty will be
assessed for each day of non-compliance.

Existing signs are to be removed Sta. 2+66 RT and Sta. 5+80 RT. Signs are to become
property of the Contractor. Removal of the existing signs shall be considered incidental to the
contract.
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July 16,2009

SPECIAL PROVISION

SECTION 102.3
EXAMINATION OF DOCUMENTS, SITE, AND OTHER INFORMATION
(Geotechnical Information)

Add the following to Section 102.3, Examination of Documents, Site and Other Information:

102.3.1 Geotechnical Information In most cases, Geotechnical Information pertaining to the
project has been collected and assembled. Bidders and Contractors are obligated to examine and,
if necessary, obtain geotechnical information. If one is available, the project geotechnical report
may be accessed at the following web address:

http://mwww.maine.gov/mdot/comprehensive-list-projects/project-information.php.

The Department shall not be responsible for the Bidders’ and Contractors’ interpretations of or
estimates or conclusions drawn from the Geotechnical Information. Data provided may not be
representative of the subsurface conditions between the boring locations.

This section does not diminish the duties imposed upon parties in Section 102 or in any other
sections.
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City: Auburn

Project: NHPP-1850(000)
WIN: 18500.00

Location: Route 4, Highway
Surfacing and
Restriping

Date: May 1, 2014

SPECIAL PROVISION
SECTION 104
Utilities

MEETING

A Pre-construction Utility Conference, as defined in Subsection 104.4.6 of the Standard
Specifications is not required.

GENERAL INFORMATION

These Special Provisions outline the arrangements that have been made by T.Y. Lin
International on behalf of the City of Auburn and the Maine Department of
Transportation (MaineDOT) for coordination of utility work to be undertaken in
conjunction with this project. The following list identifies all known utilities having
facilities presently located within or near the limits of this project or intending to install
facilities during project construction, unless otherwise provided.

Utility Contact Phone E-mail

Central Maine Power Company | Gerry Norton 207-779-9118 gerry.norton@cmpco.com
207-242-1247

Fairpoint Communications Marty Pease 207-797-1119 mpease@fairpoint.com
207-272-7993

Time Warner Cable Paul Ouellette 207-783-9902 | paul.ouellette@twcable.com

Temporary utility adjustments are not anticipated as part of this project. If temporary
utility relocation becomes necessary, the Contractor shall notify the affected utilities.
Sufficient time will be needed to be allocated prior to the construction for all required
temporary relocation.

Utility working days are Monday through Friday, condition permitting. Any times that
are estimated shall be on the basis of a single crew for each utility.

Any times and dates mentioned are estimates only and are dependent on favorable
weather conditions, and freedom from emergencies. The Contractor shall have no claim
against the Department if they are exceeded.

In all cases, the utilities should be notified by the Contractor well in advance (three
weeks) before work in any area is to commence.

The Contractor shall plan and schedule work in such manner that the utilities that are
located on this project will not be harmed, damaged, or impacted in any way. The
Page 1 of 3

45


mailto:gerry.norton@cmpco.com
mailto:mpease@fairpoint.com
mailto:paul.ouellette@twcable.com

City: Auburn

Project: NHPP-1850(000)
WIN: 18500.00

Location: Route 4, Highway
Surfacing and
Restriping

Date: May 1, 2014

Contractor and the Utilities will coordinate their work plans in an effort not to interfere
with each others’ progress or the completion of the project.

AERIAL UTILITY ADJUSTMENTS

Central Maine Power Company

Central Maine Power has indicated they have no aboveground utilities that will be
impacted within the limits of work for the project.

FairPoint Communications

FairPoint Communications has indicated they have no aboveground utilities that will be
impacted within the limits of work for the project.

Time Warner Cable

Time Warner Cable has indicated they have no aboveground utilities that will be
impacted within the limits of work for the project.

UNDERGROUND/SURFACE UTILITY ADJUSTMENTS

Central Maine Power Company

Central Maine Power has indicated they have no underground facilities within the project
limits.

FairPoint Communications

FairPoint Communications has indicated they have no underground utilities with the
project limits.

Time Warner Cable

Time Warner Cable has indicated they have no underground utilities within the project
limits.

SIGNING

Although there are no plans for utilities companies to be performing utility relocations as
a result of this project, they may be performing maintenance work, etc. Any utility
company working within the construction limits of this project shall ensure that the
traveling public is adequately protected at all times. All work areas shall be signed and
lighted (if needed), and flaggers shall employed as field conditions determine. All traffic
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City: Auburn

Project: NHPP-1850(000)
WIN: 18500.00

Location: Route 4, Highway
Surfacing and
Restriping

Date: May 1, 2014

controls shall be in accordance with the latest edition of the Manual on Uniform Traffic
Control Devices for Streets and Highways, as issued by the Federal Highway
Administration.

BLASTING

Blasting is not anticipated for the work under this contract. However, in addition to any
other notice that may be required, the Contractor shall notify an authorized representative
of each utility company having facilities close to the work site no later than 24 hours
before a blast. The notice shall state the approximate time of the blast.

SAFE PRACTICES AROUND UTILITY FACILITIES

Aerial work is not anticipated for the work under this contract. However, the Contractor
shall be responsible for complying with M.R.S.A. Title § 35-A, Chapter 7-A-Sections
751-761 Overhead High Voltage Line Safety Act (Act). Prior to commencing any work
that may come within ten (10) feet of any aerial utilities, the Contractor shall notify the
aerial utilities as per Section 757 of the Act.

DIG SAFE

The Contractor shall be responsible for determining the presence of underground utility
facilities prior to commencing any excavation work and shall notify utilities of proposed
excavation in accordance with M.R.S.A. Title § 3360-A, Maine “Dig Safe” System. The
Contractor shall be responsible for maintaining the buried utility location markings
following the initial locating by the appropriate utility or their designated representative.
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December 17, 2010
Supersedes December 30, 2009

SPECIAL PROVISION
SECTION 104

GENERAL RIGHTS AND RESPONSIBILITIES

(Electronic Payroll Submission)
(Payment Tracking)

104.3.8.1 Electronic Payroll Submission The prime contractor and all subcontractors and
lower-tier subcontractors will submit their certified payrolls electronically on this
contract utilizing the Elation System web based reporting. There is no charge to the
contracting community for the use of this service. The submission of paper payrolls will
not be allowed or accepted. Additional information can be found at
http://www.maine.gov/mdot/comprehensive-list-projects/project-information.php  under
the first “Notice”.

104.3.8.2 Payment Tracking The prime contractor and all subcontractors and lower-tier
subcontractors will track and confirm the delivery and receipt of all payments through the
Elation System

lofl
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City: Auburn
WIN: 18500.00
Date: April 24, 2014

SPECIAL PROVISION
SECTION 105
GENERAL SCOPE OF WORK

In these documents, wherever the owner is specified as the Maine Department of
Transportation, it shall mean the City of Auburn.

lofl
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May 18, 2012

SPECIAL PROVISION
SECTION 104.5.5

GENERAL RIGHTS AND RESPONSIBILITIES
Prompt Payment of Subcontractors

104.5.5

104.5.5 Prompt Payment of Subcontractors

A. Pay When Paid The Contractor shall pay Subcontractors for all Work satisfactorily
performed and Invoiced by the Subcontractor no later than 30 Days from the date the
Contractor receives payment from the Department for such Subcontractor’s Work.

B. Payment Tracking Federal Projects On federally funded projects, the prime
contractor, subcontractors and lower-tier subcontractors will track and confirm the
delivery and receipt of all payments through the Elation System. They will be responsible
for entering all payments to all sub and lower tier contractors. MaineDOT will run a
query monthly to ensure that contractors are complying and generate an e-mail to
contractors who have not responded to confirm receipt of MaineDOT payment or
contractor payment to lower tier subcontractors.

C. Retainage The Contractor shall return to the Subcontractor all retainage withheld from the
Subcontractor within 30 Days after the date the Subcontractor's Work is satisfactorily
completed. If there is a Delay in such return of retainage, the Subcontractor may pursue all
rights it may have under the claims procedure referenced in Section 104.5.6 - Subcontractor
Claims for Payment.
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December 5, 2011
Supersedes December 1, 2010

SPECIAL PROVISION
SECTION 105

GENERAL SCOPE OF WORK
(Buy America Certification)

105.11 Federal Requirements Add the following as the third and subsequent paragraphs:

“Prior to payment by the Department, the Contractor shall provide a certification from
the producer of steel or iron, or any product containing steel or iron as a component,
stating that all steel or iron furnished or incorporated into the furnished product was
manufactured in the United States in accordance with the requirements of the Buy
America provisions of 23 CFR 635.410, as amended. Such certification shall also include
(1) a statement that the iron or steel product or component was produced entirely within
the United States, or (2) a statement that the iron or steel product or component was
produced within the United States except for minimal quantities of foreign steel and iron
valued at $ (actual value).

All manufacturing processes must take place domestically. Manufacturing begins with
the initial melting and mixing, and continues through the coating stage. Any process
which modifies the chemical content, the physical size and shape, or the final finish is
considered a manufacturing process. These processes include rolling, extruding,
machining, bending, grinding, drilling, and coating. “Coating” includes epoxy coating,
galvanizing, painting, or any other coating that protects or enhances the value of the
material.

A Buy America Certification is required from each manufacturer, fabricator, supplier,
subcontractor, etc. that meets the “manufacturing” definition above.

Buy America does not apply to raw materials (iron ore and alloys), scrap, pig iron, or
processed, pelletized, and reduced iron ore.”

lofl
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December 10, 2004
Supercedes February 7, 1996

SPECIAL PROVISION 105
OVERLIMIT PERMITS

Title 29-A § 2382 MRSA Overlimit Movement Permits.

1. Overlimit movement permits issued by State. The Secretary of State, acting under
guidelines and advice of the Commissioner of Transportation, may grant permits to move
nondivisible objects having a length, width, height or weight greater than specified in this
Title over a way or bridge maintained by the Department of Transportation

2. Permit fee. The Secretary of State, with the advice of the Commissioner of
Transportation, may set the fee for single trip permits, at not less than $6, nor more than
$30, based on weight, height, length and width. The Secretary of State may, by rule,
implement fees that have been set by the Commissioner of Transportation for multiple
trip, long-term overweight movement permits. Rules established pursuant to this section
are routine technical rules pursuant to Title 5, chapter 375, subchapter I1-A.

3. County and municipal permits. A county commissioner or municipal officer may
grant a permit, for a reasonable fee, for travel over a way or bridge maintained by that
county or municipality

4. Permits for weight. A vehicle granted a permit for excess weight must first be
registered for the maximum gross vehicle weight allowed for that vehicle.

5. Special mobile equipment. The Secretary of State may grant a permit, for no more
than one year, to move pneumatic-tire equipment under its own power, including Class A
and Class B special mobile equipment, over ways and bridges maintained by the
Department of Transportation. The fee for that permit is $15 for each 30-day period.

6. Scope of permit. A permit is limited to the particular vehicle or object to be moved,
the trailer or semitrailer hauling the overlimit object and particular ways and bridges.

7. Construction permits. A permit for a stated period of time may be issued for loads
and equipment employed on public way construction projects, United States Government
projects or construction of private ways, when within construction areas established by
the Department of Transportation. The permit:

A. Must be procured from the municipal officers for a construction area within
that municipality;

B. May require the contractor to be responsible for damage to ways used in the
construction areas and may provide for:

(1) Withholding by the agency contracting the work of final payment
under contract; or
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December 10, 2004
Supercedes February 7, 1996

(2) The furnishing of a bond by the contractor to guarantee suitable repair
or payment of damages.

The suitability of repairs or the amount of damage is to be determined by
the Department of Transportation on state-maintained ways and bridges,
otherwise by the municipal officers;

C. May be granted by the Department of Transportation or by the state engineer in
charge of the construction contract; and

D. For construction areas, carries no fee and does not come within the scope of
this section.

8. Gross vehicle weight permits. The following may grant permits to operate a vehicle
having a gross vehicle weight exceeding the prescribed limit:

A. The Secretary of State, with the consent of the Department of Transportation,
for state and state aid highways and bridges within city or compact village limits;

B. Municipal officers, for all other ways and bridges within that city and compact
village limits; and

C. The county commissioners, for county roads and bridges located in
unorganized territory.

9. Pilot vehicles. The following restrictions apply to pilot vehicles.

A. Pilot vehicles required by a permit must be equipped with warning lights and
signs as required by the Secretary of State with the advice of the Department of
Transportation.

B. Warning lights may be operated and lettering on the signs may be visible on a
pilot vehicle only while it is escorting a vehicle with a permit on a public way.

With the advice of the Commissioner of Transportation and the Chief of the State Police,
the Secretary of State shall establish rules for the operation of pilot vehicles.

9-A. Police escort. A person may not operate a single vehicle or a combination of
vehicles of 125 feet or more in length or 16 feet or more in width on a public way unless
the vehicle or combination of vehicles is accompanied by a police escort. The Secretary
of State, with the advice of the Commissioner of Transportation, may require a police
escort for vehicles of lesser dimensions.
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December 10, 2004
Supercedes February 7, 1996

A. The Bureau of State Police shall establish a fee for state police escorts to
defray the costs of providing a police escort. A county sheriff or municipal police
department may establish a fee to defray the costs of providing police escorts.

B. The Bureau of State Police shall provide a police escort if a request is made by
a permittee. A county sheriff or municipal police department may refuse a
permittee's request for a police escort.

C. A vehicle or combination of vehicles for which a police escort is required must
be accompanied by a state police escort when operating on the interstate highway
system.

10. Taxes paid. A permit for a mobile home may not be granted unless the applicant
provides reasonable assurance that all property taxes, sewage disposal charges and drain
and sewer assessments applicable to the mobile home, including those for the current tax
year, have been paid or that the mobile home is exempt from those taxes. A municipality
may waive the requirement that those taxes be paid before the issuance of a permit if the
mobile home is to be moved from one location in the municipality to another location in
the same municipality for purposes not related to the sale of the mobile home.

11. Violation. A person who moves an object over the public way in violation of this
section commits a traffic infraction.

Section History:

PL 1993, Ch. 683, 8A2 (NEW).
PL 1993, Ch. 683, §B5 (AFF).
PL 1997, Ch. 144, §1,2 (AMD).
PL 1999, Ch. 117, §2 (AMD).
PL 1999, Ch. 125, §1 (AMD).
PL 1999, Ch. 580, 8§13 (AMD).
PL 2001, Ch. 671, 830 (AMD).
PL 2003, Ch. 166, 8§13 (AMD).
PL 2003, Ch. 452, §Q73,74 (AMD).
PL 2003, Ch. 452, 8§X2 (AFF).
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City: Auburn
WIN: 18500.00
Date: April 1, 2014

SPECIAL PROVISION
SECTION 105

GENERAL SCOPE OF WORK
(Limitations of Operations)

Unless otherwise authorized, this contract allows for only one paving operation per day
(excluding hand work paving).

. A 24-hour notice is required prior to any changes in the work schedule.
. A 48-hour notice is required prior to paving operations.
. A 48-hour notice is required prior to working any Saturdays.

. The Contractor shall conduct his operations in such a manner that Route 4 is open to
traffic at all times with one 11-ft-wide travel lane for the NB direction and one 11-ft-
wide travel lane for the SB direction. In addition, two 11-ft-wide travel lanes shall be
maintained in the SB direction from 6:30am-8:30am on weekdays and two 11-ft-wide
travel lanes shall be maintained in the NB direction from 3:00pm-6:00pm on
weekdays.

. The Contractor shall cease all operations and have all lanes open to traffic and the
roadway in safe operating condition as directed on the following dates:

e July 3™ 2014 by noon. Work shall not commence again until
July 7™, 2014 (4" of July).

e August 29™ 2014 by noon. Work shall not commence again
until September 2", 2014 (Labor Day).

55
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May 9, 2011

SPECIAL PROVISION 105
GENERAL SCOPE OF WORK

Equal Opportunity and Civil Rights
(Disadvantaged Business Enterprises Program)

105.10.1.1 Disadvantaged Business Enterprises Program The Maine Department of
Transportation (MaineDOT) has established a Disadvantaged Business Enterprise (DBE)
program in accordance with regulations of the United States Department of Transportation
(USDOT), 49 CFR Part 26. The MaineDOT receives federal financial assistance from USDOT,
and as a condition of receiving this assistance, the Department has signed an assurance that it
will comply with 49 CFR Part 26.The MaineDOT is responsible for determining the eligibility of
and certifying DBE firms in Maine.

A DBE is defined as a for-profit business that is owned and controlled by one or more socially
and economically disadvantaged person(s). For the purpose of this definition:

1. “Socially and economically disadvantaged person” means an individual who is a citizen
or lawful permanent resident of the United States and who is Black, Hispanic, Native
American, Asian, Female; or a member of another group or an individual found to be
disadvantaged by the Small Business Administration pursuant to Section 3 of the Small
Business Act.

2. “Owned and controlled” means a business which is:

a. A sole proprietorship legitimately owned and controlled by an individual who is a
disadvantaged person.

b. A partnership or limited liability company in which at least 51% of the beneficial
ownership interests legitimately are held by a disadvantaged person(s).

c. A corporation or other entity in which at least 51% of the voting interest and 51%
of the beneficial ownership interests legitimately are held by a disadvantaged
person(s).

The disadvantaged group owner(s) or stockholder(s) must possess control over management,
interest in capital, and interest in earnings commensurate with the percentage of ownership. If
the disadvantaged group ownership interests are real, substantial and continuing and not created
solely to meet the requirements of this program, a firm is considered a bona fide DBE.

105.10.1.2 Commercially Useful Function MaineDOT will count expenditures of a DBE
contractor toward DBE goals only if the DBE is performing a commercially useful function on
that contract. A DBE performs a commercially useful function when it is responsible for
execution of the work of the contract and is carrying out its responsibilities by actually
performing, managing, and supervising the work involved. Credit will only be given when the
DBE meets all conditions for a CUF. Credit for labor will be in accordance with the
responsibilities outlined in the contract. To perform a commercially useful function, the DBE
must also be responsible, with respect to materials and supplies used on the Contract, for
negotiating price, determining quality and quantity, ordering the materials, and installing (where
applicable) and paying for the material itself. To determine whether a DBE is performing a
commercially useful function, MaineDOT will evaluate the amount of work subcontracted,
industry practices, whether the amount the firm is to be paid under the Contract is commensurate
with the work it is actually performing and DBE credit claimed for its performance of the work,
and other relevant factors.
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Rented equipment used by the DBE must not be rented from the Prime Contractor on a job that
the DBE is subcontracted with that Prime Contractor for regular course of business.

A current listing of certified DBEs that may wish to participate in the highway construction
program and the scope of work for which they are certified can be found at
http://www.maine.gov/mdot/disadvantaged-business-enterprises/pdf/directory.pdf. Credit will be
given for the value described by a DBE performing as:

A. A prime contractor; 100% of actual value of work performed by own workforces.

B. An approved subcontractor; 100% of work performed by own workforces.

C. An owner-operator of construction equipment; 100% of expenditures committed.

D. A manufacturer; 100% of expenditures committed. The manufacturer must be a firm that
operates or maintains a factory or establishment that produces on the premises the
materials or supplies obtained by the Contractor. Brokers and packagers shall not be
regarded as manufacturers.

E. A regular dealer; 60% of expenditures committed. A regular dealer is defined as a firm
that owns, operates, or maintains a store, warehouse or other establishment in which the
materials or supplies required for the performance of the contract are bought, kept in
stock, and regularly sold to the public. For purposes of this provision a “Broker” is a
DBE that has entered into a legally binding relationship to provide goods or services
delivered or performed by a third party. Brokers and packagers shall not be regarded as
regular dealers.

F. A bona fide service provider; 100% of reasonable fees or commissions. Eligible services
include professional, technical, consultant, or managerial, services and assistance in the
procurement of essential personnel, facilities, equipment, materials or supplies required
for the performance of the contract. Eligible services also include agencies providing
bonding and insurance specifically required for the performance of the contract.

G. A trucking, hauling or delivery operation. 100% of expenditures committed when trucks
are owned, operated, licensed and insured by the DBE and used on the contract and, if
applicable, includes the cost of the self supplied materials and supplies.100% of
expenditures committed when the DBE leases trucks from another DBE firm including an
owner-operator. 100% of reasonable fees or commissions the DBE receives as a result of
a lease arrangement for trucks from a non-DBE, including an owner-operator.

H. Any combination of the above.

105.10.1.3 Race-neutral Goals The Maine DOT is required to set an annual goal (approved on a
three year basis) for DBE participation in Federal-aid projects. In order to fulfill that goal,
bidders are encouraged to utilize DBE businesses certified by the MaineDOT. MaineDOT seeks
to meet the established DBE goal solely through race-neutral means. Race-neutral DBE
participation occurs when a DBE is awarded a prime contract through customary competitive
procurement procedures, is awarded a subcontract on a contract that does not carry a DBE
contract goal, or wins a subcontract from a prime contractor that did not consider its DBE status
in making the award. A DBE/subcontractor Utilization Proposed Form is required to be included
in bid documents.

MaineDOT will analyze each project and create a Project Availability Target (PAT), based on a
number of factors including project scope, available DBE firms, firms certified in particular
project work, etc. Each bid will request that the contractor attempt to meet the PAT. This PAT is
developed to assist contractors to better understand what the MaineDOT expectations are for a
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specific project. The PAT is NOT a mandate but an assessment of what this particular project
can bear for DBE participation. The Department anticipates that each contractor will make the
best effort to reach or exceed this PAT for the project.

105.10.1.4 Race-conscious Project Goals If it is determined by the Department that the annual
DBE goal will not be met through race-neutral means, the Department may implement race-
conscious contract goals on some projects. Race-conscious contract goals are goals that are
enforceable by the Department and require that the prime contractor use good faith effort to
achieve the goal set by the Department for that particular project. If race conscious means are
implemented on a project, the Prime must comply with the requirements of 49 CFR.

At the time of the bid opening, all Bidders shall submit with their bid a Disadvantaged Business
Enterprise (DBE) Commitment Form provided by the Department. This form will list the DBE
and non-DBE firms that are proposed to be used during the execution of the Work. The list shall
show the name of the firm, the item/material/type of work involved and the dollar amount of
work to be performed. The dollar total of each commitment shall be totaled and a percentage
determined.

If the project goal is not met, acceptable documentation showing all good faith efforts made to
obtain participation may be required in order to award the project. Failure to provide the required
listing with the dollar participation total or acceptable documentation of good faith efforts to
obtain DBE participation within 3 days after the bid opening date will be considered a lack of
responsiveness on the part of the low bidder. Rejection of the low bid under these circumstances
will require the low bidder to surrender the Proposal Guaranty to the Department. The
submission and approval of the above forms does not constitute a formal subcontract.

If for any reason during the progress of the Work the Contractor finds that DBEs included on the
list are unable to perform the proposed work, the Contractor, with written release by the
committed DBE or approval of the Department, may substitute other DBE firms for those named
on the list. If the Contractor is able to clearly document their inability to find qualified substitute
firms to meet the project goal, the Contractor may request in writing approval to substitute the
DBE with a non-DBE firm. If at any time during the life of the Contract it is determined that the
Contractor is not fulfilling the goal or commitment(s) and is not making a good faith effort to
fulfill the DBE requirement, the Department may withhold progress payments. If good faith
effort is determined by the Department, failure to meet the DBE contract goal will not be a
detriment to the bid award. Fulfillment of the goal percentage shall be determined by dividing
the dollars committed to the DBEs by the actual contract dollars. These requirements are in
addition to all other Equal Employment Opportunity requirements on Federal-aid contracts.

105.10.1.5 Certification of DBE attainment on Contracts The MaineDOT must certify that it has
conducted post-award monitoring of all contracts to ensure that DBEs had done the work for
which credit was claimed. The certification is for the purpose of ensuring accountability for
monitoring which the regulation already requires. The MaineDOT will certify these contracts
through review of CUF forms, Elations sub-contract payment tracking as well as occasional on-
site reviews of projects and through the project’s final closeout documentation provided by our
Contracts Section.
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105.10.1.6 Bidders’ List Survey Pursuant to 49 CFR 26.11 the MaineDOT is required to “create
and maintain” a bidders list and gather bidder information on our construction/consultant
projects, Contractors will maintain information on all subcontract bids submitted by DBE and
Non-DBE firms and provide that information to the Department. The Following information is
required:

Firm Name

Firm Address

Firm status (DBE or non-DBE)

Age of firm (years)

And the annual gross receipts amount as indicated by defined brackets, i.e. $500,000 to
$800,000, rather than requesting exact figures.

Not only is this information critical in determining the availability of DBE businesses relative to
other businesses that do similar work, but the Federal Highway Administration requires that we
obtain this information.
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City: Auburn
WIN: 18500.00
Date: July 23, 2014

SPECIAL PROVISION SECTION 107

PROSECUTION AND PROGRESS
(CONTRACT TIME)

1. The Contractor will be allowed to commence work as long as all applicable plans, as required
under this contract, have been submitted and approved and the field office is 100% complete.

2. The completion date for this project is October 3, 2014.

3. For every weekday not worked once operations commence, the Contractor will be charged
supplemental liquidated damages per Standard Specification 107.7.2 of the Supplemental
Specification (Corrections, Additions, & Revisions to the Standard Specifications — Revisions of
December 2002). (Excluding days lost to inclement weather).

1of1l
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October 25, 2011
Supersedes December 12, 2002

SPECIAL PROVISION
SECTION 107
SCHEDULING OF WORK

Replace Section 107.4.2 with the following:

”107.4.2 Schedule of Work Required Within 21 Days of Contract Execution and before
beginning any on-site activities, the Contractor shall provide the Department with its
Schedule of Work. The Contractor shall plan the Work, including the activity of
Subcontractors, vendors, and suppliers, such that all Work will be performed in
Substantial Conformity with its Schedule of Work. The Schedule must include sufficient
time for the Department to perform its functions as indicated in this Contract, including
QA inspection and testing, approval of the Contractor's TCP, SEWPCP and QCP, and
review of Working Drawings.

At a minimum, the Schedule of Work shall include a bar chart which shows the major
Work activities, milestones, durations, submittals and approvals, and a timeline.
Milestones to be included in the schedule include: (A) start of Work, (B) beginning and
ending of planned Work suspensions, (C) Completion of Physical Work, and (D)
Completion. If the Contractor Plans to Complete the Work before the specified
Completion date, the Schedule shall so indicate.

Any restrictions that affect the Schedule of Work such as paving restrictions or In-
Stream Work windows must be charted with the related activities to demonstrate that the
Schedule of Work complies with the Contract.

The Department will review the Schedule of Work and provide comments to the

Contractor within 20 days of receipt of the schedule. The Contractor will make the
requested changes to the schedule and issue the finalized version to the Department.”
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City: Auburn
WIN: 18500.00
May 6, 2014

SPECIAL PROVISION
SECTION 107

TIME
(Scheduling of Work — Projected Payment Schedule)

Description  The Contractor shall also provide the City with a Quarterly Projected Payment
Schedule that estimates the value of the Work as scheduled, including requests for payment of
Delivered Materials. The Projected Payment Schedule must be in accordance with the Contractor's
Schedule of Work and prices submitted by the Contractor’s Bid. The Contractor shall submit the
Projected Payment Schedule as a condition of Award.
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April 17, 2013
Supersedes July 23, 2012

SPECIAL PROVISION
SECTION 108

PAYMENT
(Asphalt Escalator)

108.4.1 Price Adjustment for Hot Mix Asphalt: For all contracts with hot mix asphalt in excess of 500
tons total, a price adjustment for performance graded binder will be made for the following pay items:

Item 403.102 Mot Mix Asphalt — Special Areas

Item 403.206 Hot Mix Asphalt - 25 mm

Item 403.207 Hot Mix Asphalt - 19 mm

Item 403.2071 Hot Mix Asphalt - 19 mm (Polymer Modified)

Item 403.2072 Hot Mix Asphalt - 19 mm (Asphalt Rich Base)

Item 403.2073 Warm Mix Asphalt - 19 mm

Item 403.208 Hot Mix Asphalt - 12.5 mm

Item 403.2081 Hot Mix Asphalt - 12.5 mm (Polymer Modified)

Item 403.20813 Warm Mix Asphalt - 12.5 mm (Polymer Modified)

Item 403.2083 Warm Mix Asphalt - 12.5 mm

Item 403.209 Hot Mix Asphalt - 9.5 mm (sidewalks, drives, & incidentals)
Item 403.210 Hot Mix Asphalt - 9.5 mm

Item 403.2101 Hot Mix Asphalt - 9.5 mm (Polymer Modified)

Item 403.2102 Hot Mix Asphalt - 9.5 mm (Asphalt Rich Base)

Item 403.2103 Warm Mix Asphalt - 9.5 mm

Item 403.2104 Hot Mix Asphalt - 9.5 mm (3/4” Surface)

Item 403.211 Hot Mix Asphalt — Shim

Item 403.2111 Hot Mix Asphalt — Shim (Polymer Modified)

Item 403.2113 Warm Mix Asphalt - Shim

Item 403.212 Hot Mix Asphalt - 4.75 mm (Shim)

Item 403.2123 Warm Mix Asphalt - 4.75 mm (Shim)

Item 403.213 Hot Mix Asphalt - 12.5 mm (base and intermediate course)
Item 403.2131 Hot Mix Asphalt - 12.5 mm (base and intermediate course Polymer Modified)
Item 403.2132 Hot Mix Asphalt - 12.5 mm (Asphalt Rich Base and intermediate course)
Item 403.2133 Warm Mix Asphalt - 12.5 mm (base and intermediate course)
Item 403.214 Hot Mix Asphalt - 4.75 mm (Surface)

Item 403.2143 Warm Mix Asphalt - 4.75 mm (Surface)

Item 403.301 Hot Mix Asphalt (Asphalt Rubber Gap-Graded)

Item 404.70 Colored Hot Mix Asphalt — 9.5mm (Surface)

Item 404.72 Colored Hot Mix Asphalt — 9.5mm (Islands, sidewalks, & incidentals)
Item 461.13 Maintenance Surface Treatment

Price adjustments will be based on the variance in costs for the performance graded binder component of
hot mix asphalt. They will be determined as follows:
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The quantity of hot mix asphalt for each pay item will be multiplied by the performance graded binder
percentages given in the table below times the difference in price between the base price and the period
price of asphalt cement. Adjustments will be made upward or downward, as prices increase or decrease.

Item 403.102-6.2%
Item 403.206-4.8%
Item 403.207-5.2%
Item 403.208-5.6%
Item 403.209-6.2%
Item 403.210-6.2%
Item 403.2104-6.2%
Item 403.211-6.2%
Item 403.212-6.8%
Item 403.213-5.6%
Item 403.214-6.8%

Item 403.2071-5.2%
Item 403.2081-5.6%

Item 403.2101-6.2%

Item 403.2111-6.2%

Item 403.2131-5.6%

Item 403.2072-5.8%

Item 403.2073-5.2%

Item 403.20813-5.6% Item 403.2083-5.6%

Item 403.2102-6.8%

Item 403.2132-6.2%

Item 403.2103-6.2%

Item 403.2113-6.2%
Item 403.2123-6.8%
Item 403.2133-5.6%
Item 403.2143-6.8%

Item 403.301-6.2%
Item 404.70-6.2%
Item 404.72—-6.2%
Item 461.13-6.4%

Hot Mix Asphalt: The quantity of hot mix asphalt will be determined from the quantity shown on the
progress estimate for each pay period.

Base Price: The base price of performance graded binder to be used is the price per standard ton
current with the bid opening date. This price is determined by using the average New England Selling
Price (Excluding the Connecticut market area), as listed in the Asphalt Weekly Monitor.

Period Price: The period price of performance graded binder will be determined by the Department
by using the average New England Selling Price (Excluding the Connecticut market area), listed in
the Asphalt Weekly Monitor current with the paving date. The maximum Period Price for paving after
the adjusted Contract Completion Date will be the Period Price on the adjusted Contract Completion
Date.
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February 4, 2014
SPECIAL PROVISION 400 - PAVEMENTS

SECTION 401 - HOT MIX ASPHALT PAVEMENT

401.01 Description The Contractor shall furnish a uniformly blended, homogeneous mixture placed as one or
more courses of Hot Mix Asphalt Pavement (HMA) on an approved base in accordance with the contract
documents and in reasonably close conformity with the lines, grades, thickness, and typical cross sections shown
on the plans or established by the Resident. The Department will accept this work under Quality Assurance
provisions, in accordance with these specifications and the requirements of Section 106 — Quality, the provisions
of AASHTO M 323 except where otherwise noted in sections 401 and 703 of these specifications, and the
MaineDOT Policies and Procedures for HMA Sampling and Testing.

401.02 Materials Materials shall meet the requirements specified in Section 700 - Materials:

Asphalt Cement 702.01
Aggregates for HMA Pavement 703.07
RAP for HMA Pavement 703.08
HMA Mixture Composition 703.09

401.03 Composition of Mixtures The Contractor shall compose the Hot Mix Asphalt Pavement with aggregate,
Performance Graded Asphalt Binder (PGAB), and mineral filler if required. HMA shall be designed and tested
according to AASHTO R35 and the volumetric criteria in Table 1. The Contractor shall size, uniformly grade,
and combine the aggregate fractions in proportions that provide a mixture meeting the grading requirements of
the Job Mix Formula (JMF).

The Contractor shall submit for Department approval a JMF to the Central Laboratory in Bangor for each mixture
to be supplied. The Department may approve 1 active design per nominal maximum size, per traffic level, per
plant, plus a 9.5mm “fine” mix for shimming and where required, a non-RAP design for bridge decks. The
Department shall then have 15 calendar days in which to process a new design before approval. The JMF shall
establish a single percentage of aggregate passing each sieve size within the limits shown in section 703.09. The
mixture shall be designed and produced, including all production tolerances, to comply with the allowable control
points for the particular type of mixture as outlined in 703.09. The JMF shall state the original source, gradation,
and percentage to be used of each portion of the aggregate including RAP when utilized, and mineral filler if
required. It shall also state the proposed PGAB content, the name and location of the refiner, the supplier, the
source of PGAB submitted for approval, the type of PGAB modification if applicable, and the location of the
terminal if applicable.

In addition, the Contractor shall provide the following information with the proposed JMF:
Properly completed JMF indicating all mix properties (Gmm, VMA, VFB, etc.)
Stockpile Gradation Summary
Design Aggregate Structure Consensus Property Summary
Design Aggregate Structure Trial Blend Gradation Plots (0.45 power chart)

Trial Blend Test Results for at least three different asphalt contents

Design Aggregate Structure for at least three trial blends

Test results for the selected aggregate blend at a minimum of three binder contents
Specific Gravity and temperature/viscosity charts for the PGAB to be used
Recommended mixing and compaction temperatures from the PGAB supplier
Material Safety Data Sheets (MSDS) For PGAB

Asphalt Content vs. Air Voids trial blend curve

Test report for Contractor’s Verification sample
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Summary of RAP test results (if used), including count, average and standard deviation of binder
content and gradation

At the time of JMF submittal, the Contractor shall identify and make available the stockpiles of all proposed
aggregates at the plant site. There must be a minimum of 150 ton for stone stockpiles, 75 ton for sand
stockpiles, and 50 ton of blend sand before the Department will sample. The Department shall obtain samples
for laboratory testing. The Contractor shall also make available to the Department the PGAB proposed for use
in the mix in sufficient quantity to test the properties of the asphalt and to produce samples for testing of the
mixture. Before the start of paving, the Contractor and the Department shall split a production sample for
evaluation. The Contractor shall test its split of the sample and determine if the results meet the requirements
of the Department’s written policy for mix design verification (See MaineDOT Policies and Procedures for
HMA Sampling and Testing available at the Central Laboratory in Bangor). If the results are found to be
acceptable, the Contractor will forward their results to the Department’s Lab, which will test the Department’s
split of the sample. The results of the two split samples will be compared and shared between the Department
and the Contractor. If the Department finds the mixture acceptable, an approved JMF will be forwarded to the
Contractor and paving may commence. The first day’s production shall be monitored, and the approval may be
withdrawn if the mixture exhibits undesirable characteristics such as checking, shoving or displacement.

The Contractor shall be allowed to submit aim changes within 24 hours of receipt of the first Acceptance test
result. Should all of the Acceptance samples of a Lot be obtained prior to the receipt of the first Acceptance
result, the Department will not allow the aim changes to be applied to that Lot. Adjustments will be allowed of
up to 2% on the percent passing the 2.36 mm sieve through the 0.075 mm and 3% on the percent passing the
4.75 mm or larger sieves. Adjustments will be allowed on the %PGAB of up to 0.2%. Adjustments will be
allowed on GMM of up to 0.010.

The Contractor shall submit a new JMF for approval each time a change in material source or materials
properties is proposed. The same approval process shall be followed. The cold feed percentage of any
aggregate may be adjusted up to 10 percentage points from the amount listed on the JMF, however no
aggregate listed on the JMF shall be eliminated. The cold feed percentage for RAP may be reduced up to 10
percentage points from the amount listed on the JMF and shall not exceed the percentage of RAP approved in
the JMF or for the specific application under any circumstances.

TABLE 1: VOLUMETRIC DESIGN CRITERIA

. . . Voids in the Mineral Aggregate Voids Filled
E;:'Ens I?sgrl::'éﬁ? ODfecr;sng/ (VMA)(Minimum Percent) with Binder
(Millions m Nominal Maximum Aggregate Size (mm) (VFB) Fines/Eff.
) Ninitial Ndesign N max 25 19 12.5 9.5 4.75 (Mlnlmum Binder
%) Ratio
<0.3 |<915 70-80
0.3t0<3[<90.5 65-80
310 <10 96.0 | <98.0| 13.0 | 14.0 15.0 16.0 16.0 0.6-1.2
10 to <30 (<89.0 65-80*
>30

*For 9.5 mm nominal maximum aggregate size mixtures, the maximum VFB is 82.
*For 4.75 mm nominal maximum aggregate size mixtures, the maximum VFB is 84.

401.031 Warm Mix Technology The Contractor may place Hot Mix Asphalt Pavement produced with an
accepted WMA technology if approved by the Department. Methods or technologies shall generally be at the
Contractors option, but will be limited to proven, Agency and Industry accepted practice. Mixture production,
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placement and volumetric testing details, including temperatures, shall be included in the project specific
QCP, and submitted to the Department for approval prior to any work.

401.04 Temperature Requirements After the JMF is established, the temperatures of the mixture shall conform
to the following tolerances:

In the truck at the mixing plant — allowable range 275 to 325°F

At the Paver —allowable range 275 to 325°F

The JMF and the mix subsequently produced shall meet the requirements of Tables 1 and Section 703.07.

401.05 Performance Graded Asphalt Binder Unless otherwise noted in Special Provision 403 - Hot Mix
Asphalt Pavement, the Contractor may utilize either a 64-28 or 58-28 PGAB. The Contractor must stipulate
which PGAB grading will be used to construct the entire HMA pavement structure prior to starting work. For
mixtures containing greater than 20 percent but no more than 30 percent RAP the PGAB shall be PG 58-34 (or
PG 52-34 when approved by the Department). The PGAB shall meet the applicable requirements of AASHTO
M320 - Standard Specification for PGAB. Polymer-modified PGAB shall meet the applicable requirements of
AASHTO MP 19. The Contractor shall provide the Department with an approved copy of the Quality Control
Plan for PGAB in accordance with AASHTO R 26 Certifying Suppliers of PGAB.

The Contractor shall request approval from the Department for a change in PGAB supplier or source by
submitting documentation stating the new supplier or source a minimum of 24 hours prior to the change. In the
event that the PGAB supplier or source is changed, the Contractor shall make efforts to minimize the
occurrence of PGAB co-mingling.

401.06 Weather and Seasonal Limitations The State is divided into two paving zones as follows:

a. Zone 1 Areas north of US Route 2 from Gilead to Bangor and north of Route 9 from Bangor to
Calais.
b. Zone 2 Areas south of Zone 1 including the US Route 2 and Route 9 boundaries.

The Contractor may place Hot Mix Asphalt Pavement for use other than a traveled way wearing course in
either Zone between the dates of April 15th and November 15th, provided that the air temperature as
determined by an approved thermometer (placed in the shade at the paving location) is 40°F or higher.

The Contractor may place Hot Mix Asphalt Pavement produced with an accepted WMA technology for any
base, intermediate base, or shim course in either Zone between the dates of April 15th and November 15th,
provided that the air temperature as determined by an approved thermometer (placed in the shade at the paving
location) is 35°F or higher, and the area to be paved is not frozen. The Hot Mix Asphalt Pavement produced
with an approved WMA technology shall meet the requirements of section 401.04 - Temperature
Requirements, unless otherwise approved by the Department.

The Contractor may place Hot Mix Asphalt Pavement as traveled way wearing course in Zone 1 between the
dates of May 1st and the Saturday following October 1st and in Zone 2 between the dates of April 15" and the
Saturday following October 15", provided the air temperature determined as above is 50°F or higher. For the
purposes of this Section, the traveled way includes truck lanes, ramps, approach roads and auxiliary lanes. The
atmospheric temperature for all courses on bridge decks shall be 50°F or higher.

Hot Mix Asphalt Pavement used for curb, driveways, sidewalks, islands, or other incidentals is not subject to
seasonal limitations, except that conditions shall be satisfactory for proper handling and finishing of the
mixture. All mixtures used for curb, driveways, sidewalks, islands, or other incidentals shall conform to section
401.04 - Temperature Requirements. Unless otherwise specified, the Contractor shall not place Hot Mix
Asphalt Pavement on a wet or frozen surface and the air temperature shall be 40°F or higher.
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On all sections of overlay with wearing courses less than 1 in thick, the wearing course for the travelway and
adjacent shoulders shall be placed between the dates of May 15" and the Saturday following September 15"

On all sections of overlay with wearing courses less than 1 inch thick, the wearing course for the travelway and
adjacent shoulders shall be placed between the dates of June 1% and the Saturday following September 1% if the
work is to be performed, either by contract requirement, or Contractor option, during conditions defined as
“night work”.

401.07 Hot Mix Asphalt Plant

401.071 General Requirements HMA plants shall conform to AASHTO M156.

a. Truck Scales When the hot mix asphalt is to be weighed on scales meeting the requirements of Section
108 - Payment, the scales shall be inspected and sealed by the State Sealer as often as the Department
deems necessary to verify their accuracy.

Plant scales shall be checked prior to the start of the paving season, and each time a plant is moved to a new
location. Subsequent checks will be made as determined by the Resident. The Contractor will have at least
ten 20 Kg [50 pound] masses for scale testing.

401.072 Automation of Batching Batch plants shall be automated for weighing, recycling, and monitoring the
system. In the case of a malfunction of the printing system, the requirements of Section 401.074 c. of this
specification will apply.

The batch plant shall accurately proportion the various materials in the proper order by weight. The entire
batching and mixing cycle shall be continuous and shall not require any manual operations. The batch plant
shall use auxiliary interlock circuits to trigger an audible alarm whenever an error exceeding the acceptable
tolerance occurs. Along with the alarm, the printer shall print an asterisk on the delivery slip in the same row
containing the out-of-tolerance weight. The automatic proportioning system shall be capable of consistently
delivering material within the full range of batch sizes. When RAP is being used, the plant must be capable of
automatically compensating for the moisture content of the RAP.

All plants shall be equipped with an approved digital recording device. The delivery slip load ticket shall
contain information required under Section 108.1.3 - Provisions Relating to Certain Measurements, Mass and
paragraphs a, b, and c of Section 401.073

401.073 Automatic Ticket Printer System on Automatic HMA Plant An approved automatic ticket printer
system shall be used with all approved automatic HMA plants. The requirements for delivery slips for
payment of materials measured by weight, as given in the following Sections, shall be waived: 108.1.3 a.,
108.1.3 b., 108.1.3 c., and 108.1.3 d. The automatic printed ticket will be considered as the Weight Certificate.

The requirements of Section 108.1.3 f. - Delivery Slips, shall be met by the weigh slip or ticket, printed by the
automatic system, which accompanies each truckload, except for the following changes:

a. The quantity information required shall be individual weights of each batch or total net weight of
each truckload.

b. Signatures (legible initials acceptable) of Weighmaster (required only in the event of a malfunction
as described in 401.074 c.).

c. The MaineDOT designation for the JMF.
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401.074 Weight Checks on Automatic HMA Plant At least twice during each 5 days of production either of
the following checks will be performed:

a. A loaded truck may be intercepted and weighed on a platform scale that has been sealed by the State
Sealer of Weights and Measures within the past 12 months. The inspector will notify the producer to
take corrective action on any discrepancy over 1.0%. The producer may continue to operate for 48
hours under the following conditions.
1. If the discrepancy does not exceed 1.5%; payment will still be governed by the printed
ticket.
2. If the discrepancy exceeds 1.5%, the plant will be allowed to operate as long as payment is
determined by truck platform scale net weight.
If, after 48 hours the discrepancy has not been addressed and reduced below 1.0%, than plant operations
will cease. Plant operation may resume after the discrepancy has been brought within 1.0%.

b. Where platform scales are not readily available, a check will be made to verify the accuracy and
sensitivity of each scale within the normal weighing range and to assure that the interlocking devices
and automatic printer system are functioning properly.

c. Inthe event of a malfunction of the automatic printer system, production may be continued without
the use of platform truck scales for a period not to exceed the next two working days, providing total
weights of each batch are recorded on weight tickets and certified by a Licensed Public Weighmaster.

401.08 Hauling Equipment Trucks for hauling Hot Mix Asphalt Pavement shall have tight, clean, and smooth
metal dump bodies, which have been thinly coated with a small amount of approved release agent to prevent
the mixture from adhering to the bodies. Solvent based agents developed to strip asphalts from aggregates will
not be allowed as release agents.

All truck dump bodies shall have a cover of canvas or other water repellent material capable of heat retention,
which completely covers the mixture. The cover shall be securely fastened on the truck, unless unloading.

All truck bodies shall have an opening on both sides, which will accommodate a thermometer stem. The
opening shall be located near the midpoint of the body, at least 12 in above the bed.

401.09 Pavers Pavers shall be self-contained, self-propelled units with an activated screed (heated if
necessary) capable of placing courses of Hot Mix Asphalt Pavement in full lane widths specified in the contract
on the main line, shoulder, or similar construction.

On projects with no price adjustment for smoothness, pavers shall be of sufficient class and size to place Hot
Mix Asphalt Pavement over the full width of the mainline travel way with a 10 ft minimum main screed with
activated extensions.

The Contractor shall place Hot Mix Asphalt Pavement on the main line with a paver using an automatic grade
and slope controlled screed, unless otherwise authorized by the Department. The controls shall automatically
adjust the screed and increase or decrease the layer thickness to compensate for irregularities in the preceding
course. The controls shall maintain the proper transverse slope and be readily adjustable so that transitions and
superelevated curves can be properly paved. The controls shall operate from a fixed or moving reference such
as a grade wire or ski type device (floating beam) with a minimum length of 30 ft, a non-contact grade control
with a minimum span of 24 ft, except that a 40 ft reference shall be used on Expressway projects.
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The Contractor shall operate the paver in such a manner as to produce a visually uniform surface texture and a
thickness within the requirements of Section 401.101 - Surface Tolerances. The paver shall have a receiving
hopper with sufficient capacity for a uniform spreading operation and a distribution system to place the mixture
uniformly, without segregation in front of the screed. The screed assembly shall produce a finished surface of
the required evenness and texture without tearing, shoving, or gouging the mixture. Pavers with extendible
screeds shall have auger extensions and tunnel extenders as per the manufacturer’s recommendations, a copy of
which shall be available if requested.

The Contractor shall have the paver at the project site sufficiently before the start of paving operations to be
inspected and approved by the Department. The Contractor shall repair or replace any paver found worn or
defective, either before or during placement, to the satisfaction of the Department. Pavers that produce an
unevenly textured or non-uniform mat will be repaired or replaced before continuing to place HMA on
MaineDOT projects.

On a daily basis, the Contractor shall perform density testing across the mat being placed, prior to being
compacted by equipment at 12 in intervals. If the density values vary by more than 2.0% from the mean, the
Contractor shall make adjustments to the screed until the inconsistencies are remedied. Failure to replace or
repair defective placement equipment may result in a letter of suspension of work and notification of a quality
control violation resulting in possible monetary penalties as governed by Section 106 - Quality

401.10 Rollers Rollers shall be static steel, pneumatic tire, oscillatory, or approved vibrator type. Rollers shall
be in good mechanical condition, capable of starting and stopping smoothly, and be free from backlash when
reversing direction. Rollers shall be equipped and operated in such a way as to prevent the picking up of hot
mixed material by the roller surface. The use of rollers, which result in crushing of the aggregate or in
displacement of the HMA will not be permitted. Any Hot Mix Asphalt Pavement that becomes loose, broken,
contaminated, shows an excess or deficiency of Performance Graded Asphalt Binder, or is in any other way
defective shall be removed and replaced at no additional cost with fresh Hot Mix Asphalt Pavement, which
shall be immediately compacted to conform to the adjacent area.

The Contractor shall repair or replace any roller found to be worn or defective, either before or during
placement, to the satisfaction of the Department. Rollers that produce grooved, unevenly textured or non-
uniform mat will be repaired or replaced before continuing to place HMA on MaineDOT projects. The type of
rollers to be used and their relative position in the compaction sequence shall generally be the Contractor’s
option, provided specification densities are attained and with the following requirements:

a. On variable-depth courses, the first lift of pavement over gravel, reclaimed pavement, on irregular or
milled surfaces, or on bridges, at least one roller shall be 16 ton pneumatic-tired. Unless otherwise allowed
by the Resident, pneumatic-tired rollers shall be equipped with skirting to minimize the pickup of HMA
materials from the paved surface. When required by the Resident, the roller shall be ballasted to 20 ton.

b. Compaction with a vibratory or steel wheel roller shall precede pneumatic-tired rolling, unless otherwise
authorized by the Department.

c. Vibratory rollers shall not be operated in the vibratory mode when checking or cracking of the mat
occurs, or on bridge decks.

d. Any method, which results in cracking or checking of the mat, will be discontinued and corrective action
taken.

e. The use of an oscillating steel roller shall be required to compact all mixtures placed on bridge decks.
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The maximum operating speed for a steel wheel or pneumatic roller shall not exceed the manufacturer’s
recommendations, a copy of which shall be available if requested.

401.101 Surface Tolerances The Department will check surface tolerance utilizing the following methods :

a.) A 16 ft straightedge or string line placed directly on the surface, parallel to the centerline of
pavement.
b.) A 10 ft straightedge or string line placed directly on the surface, transverse to the centerline of pavement.

The Contractor shall correct variations exceeding ¥4 in by removing defective work and replacing it with new
material as directed by the Department. The Contractor shall furnish a 10 foot straightedge for the Departments
use.

401.11 Preparation of Existing Surface The Contractor shall thoroughly clean the surface upon which Hot Mix
Asphalt Pavement is to be placed of all objectionable material. When the surface of the existing base or
pavement is irregular, the Contractor shall bring it to uniform grade and cross section. All surfaces shall have a
tack coat applied prior to placing any new HMA course. Tack coat shall conform to the requirements of
Section 409 — Bituminous Tack Coat, Section 702 — Bituminous Material, and all applicable sections of the
contract.

401.12 Hot Mix Asphalt Documentation The Contractor and the Department shall agree on the amount of Hot
Mix Asphalt Pavement that has been placed each day. All delivery slips shall conform to the requirements of
401.073.

401.13 Preparation of Aggregates The Contractor shall dry and heat the aggregates for the HMA to the
required temperature. The Contractor shall properly adjust flames to avoid physical damage to the aggregate
and to avoid depositing soot on the aggregate.

401.14 Mixing The Contractor shall combine the dried aggregate in the mixer in the amount of each fraction
of aggregate required to meet the JMF. The Contractor shall measure the amount of PGAB and introduce it
into the mixer in the amount specified by the JMF.

The Contractor shall produce the HMA at the temperature established by the JIMF.

The Contractor shall dry the aggregate sufficiently so that the HMA will not flush, foam excessively, or
displace excessively under the action of the rollers. The Contractor shall introduce the aggregate into the mixer
at a temperature of not more than 25°F above the temperature at which the viscosity of the PGAB being used is
0.150 Pars.

The Contractor shall store and introduce into the mixer the Performance Graded Asphalt Binder at a uniformly
maintained temperature at which the viscosity of the PGAB is between 0.150 Pa's and 0.300 Pas. The
aggregate shall be coated completely and uniformly with a thorough distribution of the PGAB. The Contractor
shall determine the wet mixing time for each plant and for each type of aggregate used. The resultant material
shall be a uniformly blended, homogeneous HMA mixture.

401.15 Spreading and Finishing On areas where irregularities or unavoidable obstacles make the use of
mechanical spreading and finishing equipment impracticable, the Contractor shall spread, rake, and lute the
HMA with hand tools to provide the required compacted thickness. Solvent based agents developed to strip
asphalts from aggregates will not be allowed as release agents.
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On roadways with adjoining lanes carrying traffic, the Contractor shall place each course over the full width of
the traveled way section being paved that day, unless otherwise noted by the Department in Section 403 - Hot
Mix Asphalt Pavement.

In addition, hot mix asphalt pavement placed on bridges shall also conform to Section 508.04 and the following
requirements.

a. The bottom course shall be placed with an approved rubber mounted paver of such type and operated in
such a manner that the membrane waterproofing will not be damaged in any way.

b. The top course shall not be placed until the bottom course has cooled sufficiently to provide stability.

c. The Contractor will not be required to cut sample cores from the compacted pavement on the bridge
deck, unless otherwise directed by Special Provision.

d. After the top course has been placed, the shoulder areas shall be sealed 3 ft wide with two applications
of an emulsified bituminous sealer meeting the requirements of Section 612.03 — Sealing and Section
702.12 - Emulsified Bituminous Sealing Compound. The first application shall be pre-mixed with fine,
sharp sand, similar to mortar sand, as needed to fill all voids in the mix in the area being sealed. The
second application may be applied without sand. The sealer shall be carried to the curb at the gutter
line in sufficient quantity to leave a bead or fillet of material at the face of the curb. The area to be
sealed shall be clean, dry and the surface shall be at ambient temperature.

e. The furnishing and applying of the required quantity of sealer for the bridge shoulder areas shall be
incidental to placing the hot mix asphalt pavement.

f. The atmospheric temperature for all courses placed on bridge decks shall be 50°F or higher.

401.16 Compaction Immediately after the Hot Mix Asphalt Pavement has been spread, struck off, and any
surface irregularities adjusted, the Contractor shall thoroughly and uniformly compact the HMA by rolling.

The Contractor shall roll the surface when the mixture is in the proper condition and when the rolling does not
cause undue displacement, cracking, or shoving. The Contractor shall prevent adhesion of the HMA to the
rollers or vibrating compactors without the use of fuel oil or other petroleum based release agents. Solvents
designed to strip asphalt binders from aggregates will not be permitted as release agents on equipment, tools,
or pavement surfaces.

The Contractor shall immediately correct any displacement occurring as a result of the reversing of the
direction of a roller or from other causes to the satisfaction of the Department. Any operation other than
placement of variable depth shim course that results in breakdown of the aggregate shall be discontinued. Any
new pavement that shows obvious cracking, checking, or displacement shall be removed and replaced for the
full lane width as directed by the Resident at no cost to the Department.

Along forms, curbs, headers, walls, and other places not accessible to the rollers, the Contractor shall
thoroughly compact the HMA with mechanical vibrating compactors. The Contractor shall only use hand
tamping in areas inaccessible to all other compaction equipment. On depressed areas, the Contractor may use a
trench roller or cleated compression strips under a roller to transmit compression to the depressed area.

Page 8 of 24
72



February 4, 2014

Any HMA that becomes unacceptable due to cooling, cracking, checking, segregation or deformation as a
result of an interruption in mix delivery shall be removed and replaced, with material that meets contract
specifications at no cost to the Department.

401.17 Joints The Contractor shall construct wearing course transverse and longitudinal joints in such a
manner that minimum tolerances shown in Section 401.101 - Surface Tolerances are met when measured with
a straightedge.

The paver shall maintain a uniform head of HMA during transverse and longitudinal joint construction.

The HMA shall be free of segregation and meet temperature requirements outlined in section 401.04.
Transverse joints of the wearing course shall be straight and neatly trimmed. The Contractor may form a
vertical face exposing the full depth of the course by inserting a header, by breaking the bond with the
underlying course, or by cutting back with hand tools. The Department may allow feathered or "lap™ joints on
lower base courses or when matching existing base type pavements.

Longitudinal joints shall be generally straight to the line of travel, and constructed in a manner that best ensure
joint integrity. Methods or activities that prove detrimental to the construction of straight, sound longitudinal
joints will be discontinued.

The Contractor shall apply a coating of emulsified asphalt immediately before paving all joints to the vertical
face and 3 in of the adjacent portion of any pavement being overlaid except those formed by pavers operating
in echelon. The Contractor shall use an approved spray apparatus designed for covering a narrow surface. The
Department may approve application by a brush for small surfaces, or in the event of a malfunction of the
spray apparatus, but for a period of not more than one working day.

Where pavement under this contract joins an existing pavement, or when the Department directs, the
Contractor shall cut the existing pavement along a smooth line, producing a neat, even, vertical joint. The
Department will not permit broken or raveled edges. The cost of all work necessary for the preparation of
joints is incidental to related contract pay items.

401.18 Quality Control Method A, B & C The Contractor shall operate in accordance with the approved
Quality Control Plan (QCP) to assure a product meeting the contract requirements. The QCP shall meet the
requirements of Section 106.6 - Acceptance and this Section. The Contractor shall not begin paving operations
until the Department approves the QCP in writing.

Prior to placing any mix, the Department and the Contractor shall hold a Pre-paving conference to discuss the
paving schedule, source of mix, type and amount of equipment to be used, sequence of paving pattern, rate of
mix supply, random sampling, project lots and sublots and traffic control. A copy of the QC random numbers
to be used on the project shall be provided to The Resident. The Departments’ random numbers for
Acceptance testing shall be generated and on file with the Resident and the Project Manager. All personnel of
the Department and the Contractor who have significant information relevant to the paving items shall attend,
including the responsible onsite paving supervisor for the Contractor. The Resident will prepare minutes of the
conference and distribute them to all attendees. Any requests to revise the minutes must be made to the
Resident within 7 Days of Receipt. These minutes will constitute the final record of the Pre-paving conference.
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The QCP shall address any items that affect the quality of the Hot Mix Asphalt Pavement including, but not
limited to, the following:

- SQ

>

Lo

V.

®o0 o

JMF(s)

Hot mix asphalt plant details

Stockpile Management (to include provisions for a minimum 2 day stockpile)

Make and type of paver(s)

Make and type of rollers including weight, weight per inch of steel wheels, and average contact
pressure for pneumatic tired rollers

Name of QCP Administrator, and certification number

Name of Process Control Technician(s) and certification number(s)

Name of Quality Control Technicians(s) and certification number(s)

Mixing & transportation including process for ensuring that truck bodies are clean and free of debris
or contamination that could adversely affect the finished pavement

Testing Plan

Laydown operations including longitudinal joint construction, procedures for avoiding paving in
inclement weather, type of release agent to be used on trucks tools and rollers, compaction of
shoulders, tacking of all joints, methods to ensure that segregation is minimized, procedures to
determine the maximum rolling and paving speeds based on best engineering practices as well as
past experience in achieving the best possible smoothness of the pavement. Solvent based agents
developed to strip asphalts from aggregates will not be allowed as release agents.

Examples of Quality Control forms including a daily plant report, daily paving report, and delivery
slip template for any plant to be utilized.

. Silo management and details (can show storage for use on project of up to 36 hours)

Provisions for varying mix temperature due to extraordinary conditions or production limitations. If
a warm-mix technology is utilized, a proposed target production temperature range (not to exceed
50°F) will be provided for each mix design.

Name and responsibilities of the Responsible onsite Paving Supervisor.

Method for calibration/verification of Density Gauge

A note that all testing will be done in accordance with AASHTO and the MaineDOT Policies and
Procedures for HMA Sampling and Testing.

A detailed description of RAP processing, stockpiling and introduction into the plant as well as a
note detailing conditions under which the percent of RAP will vary from that specified on the JMF.
A detailed procedure outlining when production will be halted due to QC or Acceptance testing
results.

A plan to address the change in PGAB source or supplier and the potential co-mingling of differing
PGAB'’s.

A procedure to take immediate possession of acceptance samples once released by MaineDOT and
deliver said samples to the designated acceptance laboratory.

Provisions for how the QCP will be communicated to the Contractor’s field personnel

The QCP shall include the following technicians together with following minimum requirements:

a. QCP Administrator - A qualified individual shall administer the QCP. The QCP Administrator must be
a full-time employee of or a consultant engaged by the Contractor or paving subcontractor. The QCP
Administrator shall have full authority to institute any and all actions necessary for the successful operation
of the QCP. The QCP Administrator (or its designee in the QCP Administrator’s absence) shall be
available to communicate with the Department at all times. The QCP Administrator shall be certified as a
Quality Assurance Technologist certified by the New England Transportation Technician Certification
Program (NETTCP).
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b. Process Control Technician(s) (PCT) shall utilize test results and other quality control practices to assure
the quality of aggregates and other mix components and control proportioning to meet the JMF(s). The
PCT shall inspect all equipment used in mixing to assure it is operating properly and that mixing conforms
to the mix design(s) and other Contract requirements, and that delivery slips and plant recordation
accurately reflects the mix being produced with all the required information. The QCP shall detail how
these duties and responsibilities are to be accomplished and documented, and whether more than one PCT
is required. The Plan shall include the criteria to be utilized by the PCT to correct or reject unsatisfactory
materials. The PCT shall be certified as a Plant Technician by the NETTCP.

c. Quality Control Technician(s) (QCT) shall perform and utilize quality control tests at the job site to
assure that delivered materials meet the requirements of the JMF(s). The QCT shall inspect all equipment
utilized in transporting, laydown, and compacting to assure it is operating properly and that all laydown and
compaction conform to the Contract requirements. The QCP shall detail how these duties and
responsibilities are to be accomplished and documented, and whether more than one QCT is required. The
QCP shall include the criteria utilized by the QCT to correct or reject unsatisfactory materials. The QCT
shall be certified as a Paving Inspector by the NETTCP.

The QCP shall detail the coordination of the activities of the Plan Administrator, the PCT and the QCT. The
Project Superintendent shall be named in the QCP, and the responsibilities for successful implementation of the

QCP shall be outlined.

The Contractor shall sample, test, and evaluate Hot Mix Asphalt Pavement in accordance with the following

minimum frequencies:

TABLE 2: MINIMUM QUALITY CONTROL FREQUENCIES

Test or Action Frequency Test Method
Temperature of mix 6 per day at street and plant -
Temperature of mat 4 per day -
%TMD (Surface) 1 per 125 ton ASTM D2950

(As noted in QC Plan)
%TMD (Base) 1 per 250 ton AASHTO T269
(As noted in QC Plan)
Fines / Effective Binder 1 per 500 ton AASHTO T 312*
Gradation 1 per 500 ton AASHTO T30
PGAB content 1 per 500 ton AASHTO T164 or
T308
V0ids at Ngesign 1 per 500 ton AASHTO T 312*
Voids in Mineral Aggregate at 1 per 500 ton AASHTO T 312*
Ndesign
Rice Specific Gravity 1 per 500 ton AASHTO T209
Coarse Aggregate Angularity 1 per 5000 ton ASTM D5821
Flat and Elongated Particles 1 Per 5000 ton ASTM D4791
Fine Aggregate Angularity 1 Per 5000 ton AASHTO T304

*Method A and B only

The Contractor may utilize innovative equipment or techniques not addressed by the Contract documents to
produce or monitor the production of the mix, subject to approval by the Department.
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The Contractor shall submit all Hot Mix Asphalt Pavement plant test reports, inspection reports and updated pay
factors in writing, signed by the appropriate technician and present them to the Department by 1:00 P.M. on the
next working day, except when otherwise noted in the QCP due to local restrictions. The Contractor shall also
retain splits of the previous 5 QC tests, with QC results enclosed for random selection and testing by The
Department during QA inspections of the HMA production facility. Test results of splits that do not meet the
Dispute Resolution Variance Limits in Table 10 shall trigger an investigation by the MaineDOT Independent
Assurance Unit, and may result in that lab losing NETTCP certification and the ability to request a dispute
[Section 401.223 - Process for Dispute Resolution (Methods A , B and C only)].

The Contractor shall make density test results, including randomly sampled densities, available to the Department
onsite. Summaries of each day's results, including a daily paving report, shall be recorded and signed by the QCT
and presented to the Department by 1:00 p.m. the next working day.

The Contractor shall have a testing lab at the plant site, equipped with all testing equipment necessary to
complete the tests in Table 2. The Contractor shall locate an approved Gyratory Compactor at the plant testing
lab or within 30 minutes of the plant site.

The Contractor shall fill all holes in the pavement resulting from cutting cores by the Contractor or the
Department with a properly compacted, acceptable mixture no later than the following working day. Before
filling, the Contractor shall carefully clean the holes and apply a coating of emulsified asphalt. On surface
courses, cores shall not be cut except for Verification of the Nuclear Density Gauge, at a rate not to exceed 3 per
day or 2 per 1000 Mg [1000 ton] placed.

The Contractor shall monitor plant production using running average of three control charts as specified in
Section 106 - Quality. Control limits shall be as noted in Table 3 below. The UCL and LCL, shall not exceed
the allowable gradation control points for the particular type of mixture as outlined in Table 1 of section 703.09

TABLE 3: Control Limits

Property UCL and LCL
Passing 4.75 mm and larger sieves Target +/-4.0
Passing 2.36 mm sieve Target +/-2.5
Passing .075 mm sieve Target +/-1.2
PGAB Content* Target +/-0.3
Voids in the Mineral Aggregate LCL=LSL +0.2
% Voids at Ngesign JMF Target +/-1.3
*Based on AASHTO T 308

The Contractor shall cease paving operations whenever one of the following occurs on a lot in progress:

a. Method A: The Pay Factor for VMA, Voids @ Nq, Percent PGAB, composite gradation, VFB, fines
to effective binder or density using all Acceptance or all Quality Control tests for the current lot is less
than 0.85.

b. Method B: The Pay Factor for VMA, Voids @ Ny, Percent PGAB, composite gradation, VFB, fines
to effective binder or density using all Acceptance or all Quality Control tests for the current lot is less
than 0.90.

c. Method C: The Pay Factor for VMA, Voids @ Ngy Percent PGAB, percent passing the nominal
maximum sieve, percent passing 2.36 mm sieve, percent passing 0.300 mm sieve, percent passing
0.075 mm sieve or density using all Acceptance or all available Quality Control tests for the current
lot is less than 0.85.
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d. The Coarse Aggregate Angularity or Fine Aggregate Angularity value falls below the requirements of
Table 3: Aggregate Consensus Properties Criteria in Section 703.07 for the design traffic level.

e. Each of the first 2 control tests for a Method A or B lot fall outside the upper or lower limits for VMA,
Voids @ Nd, or Percent PGAB; or under Method C, each of the first 2 control tests for the lot fall
outside the upper or lower limits for the nominal maximum, 2.36 mm, 0.300 mm or 0.075 mm sieves,
or percent PGAB.

f. The Flat and Elongated Particles value exceeds 10% by ASTM D4791.

There is any visible damage to the aggregate due to over-densification other than on variable depth
shim courses.

h. The Contractor fails to follow the approved QCP.

The Contractor shall notify the Resident in writing as to the reason for shutdown, as well as the proposed
corrective action, by the end of the work day. Failure to do so will be treated as a second incident under 106.4.6
QCP Non-compliance. The Department will consider corrective action acceptable if the pay factor for the failing
property increases, based on samples already in transit, or a verification sample is tested and the property falls
within the specification limits.

In cases where the corrective action can be accomplished immediately, such as batch weight or cold feed
changes, the Contractor may elect to resume production once the corrective action is completed. Additional QC
testing shall be performed to verify the effectiveness of the corrective action. Subsequent occurrences of
shutdown for the same property in a Lot in progress will require paving operations to cease. Paving operations
shall not resume until the Contactor and the Department determines that material meeting the Contract
requirements will be produced. The Department may allow the Contractor to resume production based upon a
passing QC sample, with a split of the sample being sent to the Department for verification testing. If the
submitted verification sample test results fall outside the specification limits, the Contractor shall cease
production until a verification sample is submitted to the Department has been tested by the Department and
found to be within specification limits.

If the Contractor’s control chart shows the process to be out of control (defined as a single point outside of the
control limits on the running average of three chart) on any property listed in Table 3: Control Limits, the
Contractor shall notify the Resident in writing of any proposed corrective action by 1:00 PM the next working
day.

The Department retains the exclusive right, with the exception of the first day’s production of a new JMF, to
determine whether the resumption of production involves a significant change to the production process. If the
Department so determines, then the current lot will be terminated, a pay factor established, and a new lot will
begin.

401.19 Quality Control Method D For Items covered under Method D, the Contractor shall submit a modified
QC Plan detailing, how the mix is to be placed, what equipment is to be used, and what HMA plant is to be used.
All mix designs (JMF) shall be approved and verified by MaineDOT prior to use. Certified QC personnel shall
not be required. The Contractor shall certify the mix and the test results for each item by a Certificate of
Compliance.

401.20 Acceptance Method A, B & C These methods utilizes Quality Level Analysis and pay factor
specifications. For Hot Mix Asphalt Pavement designated for acceptance under Quality Assurance provisions, the
Department will sample once per sublot on a statistically random basis, test, and evaluate in accordance with the
following Acceptance Criteria:

Page 13 of 24
77



February 4, 2014

TABLE 4: ACCEPTANCE CRITERIA

PROPERTIES POINT OF TEST METHOD
SAMPLING

Gradation Paver Hopper AASHTO T30
PGAB Content Paver Hopper AASHTO T308
%TMD Mat behind all Rollers | AASHTO T269
(Surface)
%TMD (Base Mat behind all Rollers | AASHTO T269
or Binder)
Air Voids at Ny Paver Hopper AASHTO T 312
%VMA at Ny Paver Hopper AASHTO T 312
Fines to Paver Hopper AASHTO T 312
Effective Binder
%VFB Paver Hopper AASHTO T 312

In the event the Department terminates a Lot prematurely but fails to obtain the required number of
acceptance samples to calculate the volumetric property pay factor under the test method specified in the
contract, the pay factor shall be calculated using the number of samples actually obtained from the contract.
Should the number of acceptance samples taken total less than three, the resulting pay factor shall be 1.0 for
volumetric properties. A minimum of three cores will be used for a density pay factor using the contract’s
specified Acceptance method, if applicable, for quantities placed to date.

Should the Contractor request a termination of the Lot in progress prior to three acceptance samples being
obtained, and the Department agrees to terminate the Lot, then the pay factor for mixture properties shall be
0.80. A minimum of three cores will be used to determine a density pay factor using the contract’s specified
Acceptance method, if applicable, for quantities placed to date.

Lot Size For purposes of evaluating all acceptance test properties, a lot shall consist of the total quantity
represented by each item listed under the lot size heading.

Sublot size - Refer to section 401.201, 401.202, and 401.203 for minimum size and number of sublots. The
quantity represented by each sample will constitute a sublot.

If there is less than one-half of a sublot remaining at the end, then it shall be combined with the previous
sublot. If there is more than one-half sublot remaining at the end, then it shall constitute the last sublot and
shall be represented by test results. If it becomes apparent partway through a Lot that, due to an underrun,
there will be insufficient mix quantity to obtain the minimum number of sublots needed, the Resident may
adjust the size of the remaining sublots and select new sample locations based on the estimated quantity of
material remaining in the Lot.

Acceptance Testing The Department will obtain samples of Hot Mix Asphalt Pavement in conformance with
AASHTO T168 Sampling Bituminous Paving Mixtures, and the MaineDOT Policies and Procedures for
HMA Sampling and Testing, which will then be transported by the Contractor to the designated MaineDOT
Laboratory within 48 hours (except when otherwise noted in the project specific QCP due to local
restrictions), as directed by MaineDOT in approved transport containers to be provided by the Department,
unless otherwise directed by the Resident. Failure to deliver an acceptance sample to the designated
acceptance laboratory will be considered the second incident under 106.4.6—QCP Non-Compliance.
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The Department will take the sample randomly within each sublot. Target values shall be as specified in the
JMF. The Department will use Table 5 for calculating pay factors for gradation, PGAB Content, Air VVoids at
Naesign, VMA, Fines to Effective Binder and VFB. The Department will withhold reporting of the test results
for the Acceptance sample until 7:00 AM, on the second working day of receipt of the sample, or after
receipt of the Contractors results of the Acceptance sample split. Upon conclusion of each lot, where there is
a minimum of four sublots, results shall be examined for statistical outliers, as stated in Section 106.7.2 -
Statistical Outliers.

Isolated Areas During the course of inspection, should it appear that there is an isolated area that is not
representative of the lot based on a lack of observed compactive effort, excessive segregation, a change in
process or any other questionable practice, that area may be isolated and tested separately. An area so
isolated that has a calculated pay factor below 0.80 for Method A and C or below 0.86 for Method B, based
on three random tests shall be removed and replaced at the expense of the Contractor for the full lane width
and a length not to be less than 150 ft.

Pavement Density The Department will measure pavement density using core samples tested according
to AASHTO T-166. The Department will randomly determine core locations. The Contractor shall cut
6 inch diameter cores at no additional cost to the Department by the end of the working day following
the day the pavement is placed, and immediately give them to the Department. Cores for Acceptance
testing shall be cut such that the nearest edge is never within 9 inches of any joint. The cores will be
placed in a transport container provided by the Department and transported by the Contractor to the
designated MaineDOT Lab as directed by the Department. Pre-testing of the cores will not be allowed.
At the time of sampling, the Contractor and the Department shall mutually determine if a core is
damaged. If it is determined that the core(s) is damaged, the Contractor shall cut new core(s) at the
same offset and within 3 ft of the initial sample. At the time the core is cut, the Contractor and the
Department will mutually determine if saw cutting of the core is needed, and will mark the core at the
point where sawing is needed. The core may be saw cut by the Contractor in the Department's presence
onsite, or in an MaineDOT Lab by The Department, without disturbing the layer being tested to remove
lower layers of Hot Mix Asphalt Pavement, gravel, or RAP. No recuts are allowed at a test location
after the core has been tested. Upon conclusion of each lot, density results shall be examined for
statistical outliers as stated in Section 106.7.2.

On all sections of overlay with wearing courses designed to be 3/4 in or less in thickness, there shall be no pay
adjustment for density otherwise noted in Section 403 - Hot Mix Asphalt Pavement. For overlays designed to
be 3/4 in or less in thickness, density shall be obtained by the same rolling train and methods as used on
mainline travelway surface courses with a pay adjustments for density, unless otherwise directed by the
Department.

There shall be no pay adjustment for density on shoulders unless otherwise noted in Section 403 - Hot Mix
Asphalt Pavement. Density for shoulders shall be obtained by the same rolling train and methods as used on
mainline travelway, unless otherwise directed by the Department. Efforts to obtain optimum compaction will
not be waived by the Department unless it is apparent during construction that local conditions make
densification to this point detrimental to the finished pavement surface course.

401.201 Method A Lot Size will be the entire production per JMF for the project, or if so agreed at the Pre-
paving Conference, equal lots of up to 4500 tons, with unanticipated over-runs of up to 1500 ton rolled into the
last lot. Sublot sizes shall be 750 ton for mixture properties, 500 ton for base or binder densities and 250 ton for
surface densities. The minimum number of sublots for mixture properties shall be 4, and the minimum number of
sublots for density shall be five.
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TABLE 5: METHOD A ACCEPTANCE LIMITS

Percent Passing 4.75 mm and larger sieves USL and LSL

Percent Passing 2.36 mm to 1.18 mm sieves Target +/-7%

Percent Passing 0.60 mm Target +/-4%

Percent Passing 0.30 mm to 0.075 mm sieve Target +/-3%

PGAB Content Target +/-2%

Air Voids Target +/-0.4%

Fines to Effective Binder 4.0% +/-1.5%

Voids in the Mineral Aggregate 0.9 +/-0.3

Voids Filled with Binder LSL Only from Table 1

% TMD (In-place Density) Table 1 values plus a 4%
production tolerance for USL only

Percent Passing 4.75 mm and larger sieves 95.0% +/- 2.5%

401.202 Method B Lot Size will be the entire production per JMF for the project and shall be divided into 3
equal sublots for Mixture Properties and 3 equal sublots for density.

TABLE 6: METHOD B ACCEPTANCE LIMITS

Property USL and LSL
Percent Passing 4.75 mm and larger sieves Target +/-7
Percent Passing 2.36 mm to 1.18 mm sieves Target +/-5
Percent Passing 0.60 mm Target +/-4
Percent Passing 0.30 mm to 0.075 mm sieve Target +/-3
PGAB Content Target +/-0.5
Air Voids 4.0% +/-2.0
Fines to Effective Binder 0.9 +/-0.3
Voids in the Mineral Aggregate LSL from Table 1
Voids Filled with Binder Tablel plus a 4% production

tolerance for USL.

% TMD (In-place Density) 95.0% +/- 2.5%

401.203 Method C Lot Size will be the entire production per JMF for the project, or if so agreed at the Pre-
paving Conference, equal lots of up to 4500 tons, with unanticipated over-runs of up to 1500 ton rolled into the
last lot. Sublot sizes shall be 750 ton for mixture properties, 500 ton for base or binder densities and 250 ton for
surface densities. The minimum number of sublots for mixture properties shall be 4, and the minimum number
of sublots for density shall be five.

Page 16 of 24
80



February 4, 2014

TABLE 7: METHOD C ACCEPTANCE LIMITS

Property USL and LSL
Passing 4.75 mm and larger sieves Target +/-7%
Passing 2.36 mm to 1.18 mm sieves Target +/-5%
Passing 0.60 mm Target +/-4%
Passing 0.30 mm to 0.075 mm sieve Target +/-2%
PGAB Content Target +/-0.4%
Air Voids 4.0% +/-1.5%
Fines to Effective Binder 0.9 +/-0.3
Voids in the Mineral Aggregate LSL Only from Table 1
Voids Filled with Binder Table 1 values plus a 4% production

tolerance for USL only

% TMD (In place density) 95.0% +/- 2.5%

401.204 Method D For hot mix asphalt items designated as Method D in Section 403 - Hot Mix Asphalt
Pavement, one sample will be taken from the paver hopper or the truck body per 250 ton per pay item. The
mix will be tested for gradation and PGAB content. Disputes will not be allowed. If the mix is within the
tolerances listed in Table 8: Method D Acceptance Limits, the Department will pay the contract unit price.
Contractor shall cut two 6 in cores, which shall be tested for percent TMD per AASHTO T-269 unless
otherwise noted in Section 403 - Hot Mix Asphalt Pavement. If the average for the two tests falls below 92.5%
the disincentive shall apply. If the test results for each 250 ton increment are outside these limits, the following
deductions (Table 8B) shall apply to the HMA quantity represented by the test.

TABLE 8: METHOD D ACCEPTANCE LIMITS

Property USL and LSL
Percent Passing 4.75 mm and larger sieves Target +/-7
Percent Passing 2.36 mm to 1.18 mm sieves Target +/-5
Percent Passing 0.60 mm Target +/-4
Percent Passing 0.30 mm to 0.075 mm sieve Target +/-3
PGAB Content Target +/-0.5
% TMD (In-place Density) 95.0% +/- 2.5%
TABLE 8B Method “D” Price Adjustments
PGAB Content -5%
2.36 mm sieve -2%
0.30 mm sieve -1%
0.075 mm sieve -2%
Density -10%

401.21 Method of Measurement The Department will measure Hot Mix Asphalt Pavement by the ton in
accordance with Section 108.1 - Measurement of Quantities for Payment.

401.22 Basis of Payment The Department will pay for the work, in place and accepted, in accordance with the
applicable sections of this Section, for each type of HMA specified.

The Department will pay for the work specified in Section 401.11, for the HMA used, except that cleaning
objectionable material from the pavement and furnishing and applying bituminous material to joints and contact
surfaces is incidental.-Payment for this work under the appropriate pay items shall be full compensation for all
labor, equipment, materials, and incidentals necessary to meet all related contract requirements, including design
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of the JMF, implementation of the QCP, obtaining core samples, transporting cores and samples, filling core
holes, applying emulsified asphalt to joints, and providing testing facilities and equipment.
The Department will make a pay adjustment for quality as specified below.

401.221 Pay Adjustment The Department will sample, test, and evaluate Hot Mix Asphalt Pavement in
accordance with Section 106 - Quality and Section 401.20 - Acceptance, of this Specification.

In addition, for 9.5 mm NMAS mixtures the following pay adjustment shall also apply:
The average percent passing for the 0.075 mm sieve shall be evaluated for each Lot. If the average is

greater than 6.5%, a pay adjustment according to Table 8C below shall apply in addition to the other pay
adjustments for the given method of testing.

TABLE 8C: 0.075 mm SIEVE PAY ADJUSTMENT

AVERAGE PERCENT
PASSING 0.075 MM SIEVE PAY ADJUSTMENT
6.6% -7.0% -5% Pay Adjustment
> 7.0% -10% Pay Adjustment

The Department shall notify the Contractor whenever the average of at least three samples in a given Lot is
greater than 6.5%.

401.222 Pay Factor (PF) The Department will use the following criteria for pay adjustment using the pay
adjustment factors under Section 106.7 - Quality Level Analysis:

Density If the pay factor for Density falls below 0.80 for Method A or C or 0.86 for Method B, all of the cores
will be randomly re-cut by Sublot. A new pay factor will be calculated that combines all initial and retest
results. If the resulting pay factor is below 0.80 for Method A or C or below 0.86 for Method B, the entire Lot
shall be removed and replaced with material meeting the specifications at no additional cost to the Department,
except that the Department may, when it appears that there is a distinct pattern of defective material, isolate
any defective material by investigating each mix sample sublot and require removal of defective mix sample
sublots only, leaving any acceptable material in place if it is found to be free of defective material. Pay factors
equal to or greater than the reject level will be paid accordingly.

Gradation For HMA evaluated under Acceptance Method A or B, the Department will determine a composite
pay factor (CPF) using applicable price adjustment factors “f* from Table 9: Table of Gradation Composite “f”
Factors, and Acceptance limits from Table 5: Method A Acceptance Limits, for Method A or Table 6: Method B
Acceptance Limits, for Method B. The Department will not make price adjustments for gradation on Methods A
and B except for 9.5mm NMAS mixtures as outlined in Table 4A. Gradations for Methods A and B shall be
monitored as shutdown criteria.
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TABLE 9: TABLE OF GRADATION COMPOSITE " f" FACTORS (Methods A and B)

"f" Factor
Constituent 19 mm 125mm | 95mm | 4.75mm

25 mm - - - -

19 mm 4 - - -

12.5 mm 4 4 -

9.50 mm 4

Gradation 2.36 mm 6 6 6 8
1.18 mm

0.60 mm 2 2 2 2

0.30 mm 2 2 2 2

0.075 mm 6 6 6 8

For HMA evaluated under Acceptance Method C, the Department will determine a pay factor using acceptance
limits from Table 7: Method C Acceptance Limits.

VMA, Air Voids, VFB and Fines to Effective Binder The Department will determine a pay factor (PF) using the
applicable Acceptance Limits.

The following variables will be used for pay adjustment:

PA = Pay Adjustment

Q = Quantity represented by PF in ton
P = Contract price per ton

PF = Pay Factor

Pay Adjustment Method A

The Department will use the following criteria for pay adjustment: density, Performance Graded Asphalt Binder
content, voids @Ng VMA, VFB, F/Bes, and the screen sizes listed in Table 9 for the type of HMA represented in
the JMF. If any single pay factor for PGAB Content, VMA, or Air Voids falls below 0.80, then the composite
pay factor for PGAB Content, VMA, and Air Voids shall be 0.55.

Density: For mixes having a density requirement, the Department will determine a pay factor using Table 5:
Method A Acceptance Limits:

PA = (density PF- 1.0)(Q)(P)x0.50

PGAB Content, VMA and Air Voids: The Department will determine a pay adjustment using Table 5: Method
A Acceptance Limits as follows:

PA = (voids @ Ng PF- 1.0)(Q)(P)x0.20 + (VMA @ Ng PF- 1.0)(Q)(P)x0.20 + (PGAB PF-
1.0)(Q)(P)x0.10

VEB and Fines to Effective Binder The Department will determine a pay factor (PF) using Table 5: Method A
Acceptance Limits. The Department will not make price adjustments for VFB or Fines to Effective Binder, but
will monitor them as shutdown criteria.
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Pay Adjustment Method B

The Department will use the following criteria for pay adjustment: density, Performance Graded Asphalt Binder
content, voids @Ng, VMA, VFB, F/Bes, and the screen sizes listed in Table 9 for the type of HMA represented in
the JMF. If any single pay factor for PGAB Content, VMA, or Air Voids falls below 0.86, then the composite
pay factor for PGAB Content, VMA, and Air Voids shall be 0.70.

Density: For mixes having a density requirement, the Department will determine a pay factor using Table 6:
Method B Acceptance Limits:

PA = (density PF- 1.0)(Q)(P)x0.50

PGAB Content, VMA and Air Voids: The Department will determine a pay adjustment using Table 6: Method
B Acceptance Limits as follows:

PA = (voids @ Ng PF- 1.0)(Q)(P)x0.20 + (VMA @ Ng PF- 1.0)(Q)(P)x0.20 + (PGAB PF-
1.0)(Q)(P)x0.10

VEB and Fines to Effective Binder The Department will determine a pay factor (PF) using Table 6: Method B
Acceptance Limits. The Department will not make price adjustments for VFB or Fines to Effective Binder, but
will monitor them as shutdown criteria.

Pay Adjustment Method C

The Department will use density, Performance Graded Asphalt Binder content, and the percent passing the
nominal maximum, 2.36 mm, 0.300 mm and 0.075 mm sieves for the type of HMA represented in the JMF. If the
PGAB content falls below 0.80, then the PGAB pay factor shall be 0.55.

Density: For mixes having a density requirement, the Department will determine a pay factor using Table 7:
Method C Acceptance Limits:

PA = (density PF- 1.0)(Q)(P)x0.50

PGAB Content and Gradation The Department will determine a pay factor using Table 7: Method C Acceptance
Limits. The Department will calculate the price adjustment for Mixture Properties as follows:

PA = (% Passing Nom. Max PF-1.0)(Q)(P)X0.05+(% passing 2.36 mm PF-
1.0)(Q)(P)X0.05+(%passing 0.30 mm PF-1.0)(Q)(P)X0.05+(%passing 0.075 mm PF-
1.0)(Q)(P)X0.10+(PGAB PF-1.0)(Q)(P)X0.25

VMA, Air Voids, VFB and Fines to Effective Binder The Department will determine a pay factor (PF) using
Table 7: Method C Acceptance Limits. The Department will not make price adjustments for VMA, Air Voids,
VFB or Fines to Effective Binder, but will monitor them as shutdown criteria.

Pay Adjustment Method D

The Department will use density, Performance Graded Asphalt Binder content, and the screen sizes listed in
Table 8b for the type of HMA represented in the JMF. If test results do not meet the Table 8 requirements,
deducts as shown in Table 8b shall be applied to the quantity of mix represented by the test.
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401.223 Process for Dispute Resolution (Methods A B & C only)

a. Dispute Resolution sampling At the time of Hot-Mix Asphalt sampling, the Department will obtain a
split sample of each Acceptance test random sample for possible dispute resolution testing. The Contractor
shall also obtain a split sample of the HMA at this same time. If the Contractor wishes to retain the option
of requesting dispute testing of the initial Acceptance sample, the Contractor will test their split of the

Acceptance sample and shall report their results to the Resident, with a copy to the QA Engineer by
7:00 AM, on the second working day from time of QA sampling, otherwise dispute resolution will not be
initiated. The Department’s dispute resolution split sample will be properly labeled and stored for a period
of at least two weeks, or until the sample is tested.

b. Disputing Acceptance results The Contractor may dispute the Department’s Acceptance results and
request (Methods A, B, & C) that the dispute resolution split sample be tested by notifying the
Department’s Resident and the QA Engineer in writing within two working days after receiving the results
of the Acceptance test. The following shall be provided in the request:

* Acceptance sample reference number

* The specific test result(s) or property(ies) being disputed, and

* The complete, signed report of the Contractor’s testing (In a lab certified by the NETTCP and
MaineDOT) of their split of the Acceptance sample indicating that the variances in Table10:
Dispute Resolution Variance Limits, for the specific test result(s) or property(ies) were
exceeded.

c. Disputable items

For Methods A and B:  The Contractor may dispute any or all of the following test results when the
difference between the Department’s value and the Contractor’s value for that test equals or exceeds the
corresponding allowable variation in Table 10: Dispute Resolution Variance Limits, PGAB content, G,
and Gym. In addition, if the allowable variation for the G, or G IS NOt met or exceeded, the Contractor
may dispute either or both of the following material properties provided the difference between results for
them equals or exceeds the corresponding allowable variation in Table 10: Voids at Ngesign, and VMA. The
Contractor may dispute the 0.075 mm sieve test result when a 9.5 mm NMAS mixture is used.

For Method C only: The results for PGAB content and the screen sizes used for pay adjustment may be
disputed.

d. Outcome The value of any disputed result or property reported for the initial Acceptance sample
shall stand if the value reported for the dispute resolution sample is not closer to the value the Contractor
reported for their split sample than to the value reported for the initial Acceptance sample. If the value
reported for the dispute resolution falls precisely half-way between the other two values the value reported
for the dispute resolution will replace the original acceptance value. Otherwise, the value reported for the
dispute resolution sample will replace the value reported for the initial Acceptance sample, and will be used
to re-calculate any other affected results or properties.
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TABLE 10: DISPUTE RESOLUTION VARIANCE LIMITS

PGAB Content +/-0.4%

Gmb +/-0.030

Gmm +/-0.020

Voids @ Ny +/-0.8%

VMA +/-0.8%

Passing 4.75 mm and larger sieves +/- 4.0%
Passing 2.36 mm to 0.60 mm sieves +/- 3.0%
Passing 0.30 mm to 0.15 +/-2.0%
0.075 mm sieve +/- 1.0%

SECTION 402 - PAVEMENT SMOOTHNESS

402.00 Smoothness Projects Projects to have their pavement smoothness analyzed in accordance with this
Specification will be so noted in Special Provision 403 - Hot Mix Asphalt Pavement

402.01 Pavement Smoothness The final pavement surface shall be evaluated for smoothness using a Class | or
Class Il profiler as defined by ASTM E950 (94). Smoothness measurements will be expressed in terms of the
International Roughness Index (IR1) as defined by the World Bank, in units of inches/mile.

402.02 Lot Size Lot size for smoothness will be 3000 lane-feet. A sublot will consist of 20 50 lane-feet.
Partial lots will be included in the previous lot if less than one-half the size of a normal lot. If equal to or
greater than one-half the normal lot size, it will be tested as a separate lot.

402.03 Acceptance Testing The Department will conduct Acceptance testing following completion of the
surface course. Sections to be excluded from testing include the following:

Bridge decks and joints (no smoothness measurements will be taken within 100 ft of bridge joints)
Acceleration and deceleration lanes

Shoulders and ramps

Side streets and roads

Within 100 ft of transverse joints at the beginning and end of the project

Within 100 ft of railroad crossings

Urban areas with speed limits of 30 mph or lower

Each lot shall have 2 measurements made in each wheel path. The average of the 4 measurements will
determine the smoothness for that lot.

The smoothness measurements will be statistically evaluated for pay factors as described in Subsection 106.7 -
Quiality Level Analysis, using the specification limits shown below.

ACCEPTANCE LIMITS
Level USL
| 60 in/mile
I 70 in/mile
"I 80 in/mile
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Computation of Smoothness Pay Adjustment:

PA = (PF-1.0)(Q)(P)

where:

Q = Quantity of surface course in the Lot (excluding shoulders, side streets, bridge decks, ramps,
acceleration and deceleration lanes)

PF = smoothness pay factor for the Lot

P = Contract unit price for surface pavement

PA = pay adjustment

402.04 Unacceptable Work In the event that any Lot is found to have a pay factor less than 0.80, the
Contractor shall take whatever remedial action is required to correct the pavement surface in that Lot at no
additional expense to the Department. Such remedial action may include but is not limited to removal and
replacement of the unacceptable pavement. In the event remedial action is necessary, the Contractor shall
submit a written plan to the Resident outlining the scope of the remedial work. The Resident must approve this
plan before the remedial work can begin. Following remedial work, the Lot shall be retested, and will be
subject to the specification limits listed above. The resulting pay factor, if within the acceptable range, will be
used in the final pay adjustment. The Contractor shall pay the cost of retesting the pavement following
corrective action. Localized surface tolerance defects will be subject to the provisions outlined in Section
401.101 Surface Tolerances.

Payment will be made under:

Pay Item Pay Unit
402.10 Incentive/Disincentive - Pavement Smoothness Lump Sum

SECTION 403 - HOT MIX ASPHALT PAVEMENT

403.01 Description This work shall consist of constructing one or more courses of Hot Mix Asphalt pavement
on an approved base in accordance with these specifications, and in reasonably close conformity with the lines,
grades, thickness and typical cross sections shown on the plans or established.

The HMA pavement shall be composed of a mixture of aggregate, filler if required, and asphalt material.

403.02 General The materials and their use shall conform to the requirements of Section 401 - Hot Mix
Asphalt Pavement.

403.03 Construction The construction requirements shall be as specified in Section 401 - Hot Mix Asphalt
Pavement.

403.04 Method of Measurement Hot mix asphalt pavement will be measured as specified in Section 401.21-
Method of Measurement.

403.05 Basis of Payment The accepted quantities of hot mix asphalt pavement will be paid for at the contract
unit price per ton for the mixtures, including hot mix asphalt material complete in place.
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Method A, Method B, Method C and Method D shall be used for acceptance as specified in Section 401 - Hot
Mix Asphalt Pavements. (See Complementary Notes, Section 403 - Hot Mix Asphalt Pavement, for Method

location).

Payment will be made under:

403.102
403.206
403.207
403.2071
403.2072

403.2073
403.208
403.2081
403.20813

403.2083
403.209

403.210
403.2101
403.2102

403.2103
403.2104

403.211
403.2111

403.2113
403.212

403.2123
403.213

403.2131
403.2132
403.2133

403.214
403.2143

Pay Item
Hot Mix Asphalt Pavement for Special Areas

Hot Mix Asphalt, 25 mm Nominal Maximum Size

Hot Mix Asphalt, 19.0 mm Nominal Maximum Size

Hot Mix Asphalt , 19.0 mm Nominal Maximum Size (Polymer Modified)

Asphalt Rich Hot Mix Asphalt, 19.0 mm Nominal Maximum Size
(Asphalt Rich Base and Intermediate course)

Warm Mix Asphalt, 19.0 mm Nominal Maximum Size

Hot Mix Asphalt, 12.5 mm Nominal Maximum Size

Hot Mix Asphalt - 12.5 mm Nominal Maximum Size (Polymer Modified)

Warm Mix Asphalt - 12.5 mm Nominal Maximum Size (Polymer
Modified)

Warm Mix Asphalt, 12.5 mm Nominal Maximum Size

Hot Mix Asphalt, 9.5 mm Nominal Maximum Size (sidewalks, drives,
islands & incidentals)

Hot Mix Asphalt, 9.5 mm Nominal Maximum Size

Hot Mix Asphalt, 9.5 mm Nominal Maximum Size (Polymer Modified)

Asphalt Rich Hot Mix Asphalt, 9.5 mm Nominal Maximum Size
(Asphalt Rich Intermediate course)

Warm Mix Asphalt, 9.5 mm Nominal Maximum Size

Hot Mix Asphalt, 9.5 mm Nominal Maximum Size (Thin Lift Surface
Treatment)

Hot Mix Asphalt, 9.5 mm Nominal Maximum Size (Shimming)

Hot Mix Asphalt, 9.5 mm Nominal Maximum Size (Shimming, Polymer
Modified))

Warm Mix Asphalt, 9.5 mm Nominal Maximum Size (Shimming)

Hot Mix Asphalt, 4.75 mm Nominal Maximum Size

Warm Mix Asphalt, 4.75 mm Nominal Maximum Size

Hot Mix Asphalt, 12.5 mm Nominal Maximum Size (Base and
Intermediate Base course)

Hot Mix Asphalt, 12.5 mm Nominal Maximum Size (Base and
Intermediate Base course, Polymer Modified)

Asphalt Rich Hot Mix Asphalt, 12.5 mm Nominal Maximum Size (Base
and Intermediate Base course)

Warm Mix Asphalt, 12.5 mm Nominal Maximum Size (Base and
Intermediate Base course)

Hot Mix Asphalt, 4.75 Nominal Maximum Size (5/8” Surface Treatment)

Warm Mix Asphalt, 4.75 Nominal Maximum Size (5/8” Surface
Treatment)
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Supersedes February 11, 2013

SPECIAL PROVISION SECTION 401
HOT MIX ASPHALT
(Thin Lift Surface Treatment — % inch and 1 inch)

Description  The Contractor shall furnish a uniformly blended, homogeneous mixture
placed as one or more courses of Hot Mix Asphalt Pavement (HMA) on an approved base
in accordance with the contract documents and in reasonably close conformity with the
lines, grades, thickness, and typical cross sections shown on the plans or established by the
Resident. The Department shall accept this work under Quality Assurance provisions as
specified in Special Provision Section 400; Subsection 401 - Hot Mix Asphalt Pavement,
and Standard Specifications Section 106 - Quality.

The Thin Lift Surface Treatment shall meet all of the Materials, Seasonal Limitations,
Equipment, and Construction requirements of Section 401, with the following additions and
changes.

Materials The combined aggregate gradation required for this item shall be classified as a
9.5mm Thin Lift Mixture (TLM) mixture, using the Aggregate Gradation Control Points as
defined in 703.09.

Compaction  As a minimum, compaction of the Thin Lift Surface Treatment will be
obtained using a minimal roller train consisting of a 10 ton vibratory roller, 16 ton
pneumatic roller, and a 10 ton finish roller. Once the methods are established, rolling
patterns, equipment, and methods will become part of the QCP. Failure to conform to these
requirements will be treated as a second incident under 106.4.6 QCP Non-compliance.

Acceptance Method A, B & C - Test Strip Requirements If the proposed JMF has been
used and approved under Method A or B testing requirements for mix volumetric and
density on a current MaineDOT project, including carryover mix designs used the previous
year, a test strip will not be required. A test strip at a nominal depth of 1% inch, full lane
width, shall be required with any new JMF’s. The test strip is intended to allow the
Contractor to establish a method of compaction for the Thin Lift Surface Treatment areas.
The Contractor may elect to forgo the test strip in favor of the Control Strip Option as
detailed in this specification.

All test strips (onsite or offsite) shall be evaluated using Method B testing protocol. Mix
samples and cores will be obtained from the test strip. A minimum of three mix samples
shall be randomly selected from the test strip. Three cores shall be randomly sampled from
the mat and tested for density. If the pay factor for Density falls below 0.86 for Method B,
all of the cores will be randomly re-cut. A new pay factor will be calculated that combines
all initial and retest results. If the resulting pay factor is below 0.86 for Method B, the
Department will reject the test strip. The Contractor will remove and replace rejected test
strips at their expense. After completion of the test strip, the Contractor shall make any final
adjustments to the job mix formula in accordance to Standard Specifications, Section
401, subsection 401.03 — Composition of Mixtures, or compaction method. Paving
operations shall not resume until the Contractor and the Department determines that
material meeting the Contract requirements can be produced, and any changes to the Job
Mix Formula have been approved by the Department. The Department shall pay for an
accepted test strip as determined Section 401.222 — Pay Factor A and B, for this item.
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The Contractor shall notify the Department at least 48 hours in advance of placing the test
strip. Onsite test strips will not be excluded from the Project QA analysis, but will be
evaluated in accordance with Section 401.03. On roads open to two way traffic, the test
strip shall be placed over the full width of the travel way section, not to exceed 2000 ft in
length, or 400 ton production. Prior to the placement of the test strip a passing verification
test is required. A fog coat of bituminous tack coat shall be applied to the level course prior
to surfacing. Payment will be made under the 409.15 — Bituminous Tack Coat pay item.

The Department may allow the Contractor to establish offsite test strips. If the Contractor
proposes an offsite test strip the Department will require it to meet the onsite test strip
requirements outlined in this specification with the exception that the offsite test strip will
be excluded from the Project QA analysis.

Once the methods are established, the rolling patterns, equipment, and methods will
become part of the QCP. The test strip will allow for any necessary adjustments to the mix
design and or plant mixing procedures, as well as for the Department to evaluate the
quality of the pavement. Changes to the compaction effort, number, or type of rollers may
be permitted by the Department if damage to the HMA course becomes evident on the
Thin Lift Surface Treatment areas. The use of a 10 ton vibratory roller, 16 ton pneumatic
roller, and a 10 ton finish roller is required on all mixtures placed under this specification,
unless otherwise authorized by the Department.

Control Strip Option The Contractor may elect to forgo the test strip for the Thin Lift
Surface Treatment. If this option is selected, the Contractor will be required to provide a
QCT onsite for the placement of the Thin Lift Surface Treatment to monitor placement
activities and maximize the density of the material for each day of placement. The QCT
will be required to perform density testing of the mixture using a density meter (according
to ASTM D 2950). A control section will be established at the beginning of the first day of
production to establish roller patterns. The control section mixture will be rolled until the
density readings show less than 1 pcf change for the final roller passes. This density will be
used as the target TMD for the mixture. The remainder of the areas to be paved shall be
compacted to a minimum density of 98% of the target density as determined in the control
section.

The Contractor shall record and provide reports of each day's results, including a daily
paving report listing the mixture type, mixture temperatures, equipment used,
environmental conditions, and number of roller passes used to obtain the target TMD.
Reports shall be signed by the QCT and presented to the Department’s representative by the
end of the working day. If this option is selected, the QCT will be required to monitor the
densities for the entire production run. The QCT shall be required to be onsite during all
mainline paving operations.

The Department may halt the production and placement of the Thin Lift Surface Treatment
and require the construction of a new test strip if the Department finds that material
being produced, hauled, or placed does not meet the requirements of Sections 401.08
through 401.18.
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Method of Measurement The Department will measure Hot Mix Asphalt pavement by
the ton in accordance with Section 109 - Measurement and Payment.

Basis of Payment The Department will pay for the Work, in place and accepted, in
accordance with the applicable sections of this Special Provision; at the contract unit
price per ton for the Pay Item listed in Special Provision Section 403 — Hot Mix Asphalt.

Payment will be made under:

Pay Item Pay Unit
403.2104 9.5mm HMA - Thin Lift Surface Treatment Ton
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SPECIAL PROVISION SECTION 401
HOT MIX ASPHALT
(Thin Lift Surface Treatment — % inch and 1 inch)

Description  The Contractor shall furnish a uniformly blended, homogeneous mixture
placed as one or more courses of Hot Mix Asphalt Pavement (HMA) on an approved base
in accordance with the contract documents and in reasonably close conformity with the
lines, grades, thickness, and typical cross sections shown on the plans or established by the
Resident. The Department shall accept this work under Quality Assurance provisions as
specified in Special Provision Section 400; Subsection 401 - Hot Mix Asphalt Pavement,
and Standard Specifications Section 106 - Quality.

The Thin Lift Surface Treatment shall meet all of the Materials, Seasonal Limitations,
Equipment, and Construction requirements of Section 401, with the following additions and
changes.

Materials The combined aggregate gradation required for this item shall be classified as a
9.5mm Thin Lift Mixture (TLM) mixture, using the Aggregate Gradation Control Points as
defined in 703.09.

Compaction  As a minimum, compaction of the Thin Lift Surface Treatment will be
obtained using a minimal roller train consisting of a 10 ton vibratory roller, 16 ton
pneumatic roller, and a 10 ton finish roller. Once the methods are established, rolling
patterns, equipment, and methods will become part of the QCP. Failure to conform to these
requirements will be treated as a second incident under 106.4.6 QCP Non-compliance.

Acceptance Method A, B & C - Test Strip Requirements If the proposed JMF has been
used and approved under Method A or B testing requirements for mix volumetric and
density on a current MaineDOT project, including carryover mix designs used the previous
year, a test strip will not be required. A test strip at a nominal depth of 1% inch, full lane
width, shall be required with any new JMF’s. The test strip is intended to allow the
Contractor to establish a method of compaction for the Thin Lift Surface Treatment areas.
The Contractor may elect to forgo the test strip in favor of the Control Strip Option as
detailed in this specification.

All test strips (onsite or offsite) shall be evaluated using Method B testing protocol. Mix
samples and cores will be obtained from the test strip. A minimum of three mix samples
shall be randomly selected from the test strip. Three cores shall be randomly sampled from
the mat and tested for density. If the pay factor for Density falls below 0.86 for Method B,
all of the cores will be randomly re-cut. A new pay factor will be calculated that combines
all initial and retest results. If the resulting pay factor is below 0.86 for Method B, the
Department will reject the test strip. The Contractor will remove and replace rejected test
strips at their expense. After completion of the test strip, the Contractor shall make any final
adjustments to the job mix formula in accordance to Standard Specifications, Section
401, subsection 401.03 — Composition of Mixtures, or compaction method. Paving
operations shall not resume until the Contractor and the Department determines that
material meeting the Contract requirements can be produced, and any changes to the Job
Mix Formula have been approved by the Department. The Department shall pay for an
accepted test strip as determined Section 401.222 — Pay Factor A and B, for this item.
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The Contractor shall notify the Department at least 48 hours in advance of placing the test
strip. Onsite test strips will not be excluded from the Project QA analysis, but will be
evaluated in accordance with Section 401.03. On roads open to two way traffic, the test
strip shall be placed over the full width of the travel way section, not to exceed 2000 ft in
length, or 400 ton production. Prior to the placement of the test strip a passing verification
test is required. A fog coat of bituminous tack coat shall be applied to the level course prior
to surfacing. Payment will be made under the 409.15 — Bituminous Tack Coat pay item.

The Department may allow the Contractor to establish offsite test strips. If the Contractor
proposes an offsite test strip the Department will require it to meet the onsite test strip
requirements outlined in this specification with the exception that the offsite test strip will
be excluded from the Project QA analysis.

Once the methods are established, the rolling patterns, equipment, and methods will
become part of the QCP. The test strip will allow for any necessary adjustments to the mix
design and or plant mixing procedures, as well as for the Department to evaluate the
quality of the pavement. Changes to the compaction effort, number, or type of rollers may
be permitted by the Department if damage to the HMA course becomes evident on the
Thin Lift Surface Treatment areas. The use of a 10 ton vibratory roller, 16 ton pneumatic
roller, and a 10 ton finish roller is required on all mixtures placed under this specification,
unless otherwise authorized by the Department.

Control Strip Option The Contractor may elect to forgo the test strip for the Thin Lift
Surface Treatment. If this option is selected, the Contractor will be required to provide a
QCT onsite for the placement of the Thin Lift Surface Treatment to monitor placement
activities and maximize the density of the material for each day of placement. The QCT
will be required to perform density testing of the mixture using a density meter (according
to ASTM D 2950). A control section will be established at the beginning of the first day of
production to establish roller patterns. The control section mixture will be rolled until the
density readings show less than 1 pcf change for the final roller passes. This density will be
used as the target TMD for the mixture. The remainder of the areas to be paved shall be
compacted to a minimum density of 98% of the target density as determined in the control
section.

The Contractor shall record and provide reports of each day's results, including a daily
paving report listing the mixture type, mixture temperatures, equipment used,
environmental conditions, and number of roller passes used to obtain the target TMD.
Reports shall be signed by the QCT and presented to the Department’s representative by the
end of the working day. If this option is selected, the QCT will be required to monitor the
densities for the entire production run. The QCT shall be required to be onsite during all
mainline paving operations.

The Department may halt the production and placement of the Thin Lift Surface Treatment
and require the construction of a new test strip if the Department finds that material
being produced, hauled, or placed does not meet the requirements of Sections 401.08
through 401.18.
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Method of Measurement The Department will measure Hot Mix Asphalt pavement by
the ton in accordance with Section 109 - Measurement and Payment.

Basis of Payment The Department will pay for the Work, in place and accepted, in
accordance with the applicable sections of this Special Provision; at the contract unit
price per ton for the Pay Item listed in Special Provision Section 403 — Hot Mix Asphalt.

Payment will be made under:

Pay Item Pay Unit
403.2104 9.5mm HMA - Thin Lift Surface Treatment Ton
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Auburn
NHPP-1850(000)

U.S. Route 4
May 27, 2014
SPECIAL PROVISION
SECTION 403
HOT MIX ASPHALT
Desc. Of Grad Item Total No. Of Comp. Notes
Course Design. Number Thick Layers
¥ HMA Overlay Areas
Mainline Travelways & Shoulders
Wearing 9.5 mm 403.2104 Ya” 1 1,5,8,11,14,20,22
Shim 9.5 mm 403.211 variable 1/more 1,2,5,8,11,14,20
6 ¥ HMA Overlay Areas
Rehabilitation of Existing Shoulder Areas
Travelway & Shoulders (As Indicated in Typical Sections)
Base 12.5 mm 403.213 1v” 1 1,5,10,23
Base 12.5 mm 403.213 (7% 1 1,5,10,23
Base 19.0 mm 403.207 3” 1 1,4,10,23
Drives, Misc.
Wearing 9.5 mm 403.209 2”7 -3 2/more 2,3,10,11,14

10.
11.

14.

COMPLEMENTARY NOTES

The required PGAB for this mixture will meet a PG 64-28 grading.

The incentive/disincentive provisions for density shall not apply. Rollers shall meet the
requirements of this special provision. The use of an oscillating steel roller shall be required
to compact all mixtures pavements placed on bridge decks.

The design traffic level for mix placed shall be <0.3 million ESALS. The design, verification,
Quality Control, and Acceptance tests for this mix will be performed at 50 gyrations.

The design traffic level for mix placed shall be 0.3 to <3 million ESALS. The design,
verification, Quality Control, and Acceptance tests for this mix will be performed at 50
gyrations.

The aggregate qualities shall meet the design traffic level of 3 to <10 million ESALS for mix
placed under this contract. The design, verification, Quality Control, and Acceptance tests for
this mix will be performed at 75 gyrations.

Section 106.6 Acceptance, (2) Method B. The Contractor may request a contract modification
to change to testing method “A” prior to work starting on this item.

Section 106.6 Acceptance, (2) Method D.

The combined aggregate gradation required for this item shall be classified as a 9.5mm “fine
graded ” mixture, (using the Primary Control Sieve control point) as defined in 703.009.

The combined aggregate gradation required for this item shall be classified as a 9.5mm Thin
Lift Mixture (TLM) mixture, using the Aggregate Gradation Control Points as defined in
703.09.
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22.
23.

Auburn
NHPP-1850(000)
U.S. Route 4
May 27, 2014

The Contractor may place the specified HMA pavement course, not to exceed 2” inch
compacted depth, over the full single travel lane width, for each production day. If this option
is utilized the Contractor will be required to place a matching course of HMA over the
adjacent section of travel lane before the end of the following calendar day. The Contractor
will also be responsible for installing additional warning signage that clearly defines the
centerline elevation differential hazard, as well as additional centerline delineation such as
double RPM application, or temporary painted line. The Traffic Control Plan shall be
amended to include this option and the additional requirements. All signs and traffic control
devices will conform to Section 719.01, and Section 652, and will be installed prior to the
work, at a maximum spacing of 0.50 mile for the entire length of effected roadway section.
On roadways with two-way traffic, the Contractor will be required to place the specified
course over the full width of the mainline traveled way being paved prior to opening the
sections to weekend or holiday traffic. If this option is utilized, all additional signing, labor,
traffic control devices, or incidentals will not be paid for directly, will be considered
incidental to the appropriate 652 items.

See Special Provision 401 — Thin Lift Surface Treatment for project specifics.

All roadway HMA mixtures shall be placed with a paver. Pavers shall be self-contained, self-
propelled units with an activated and heated screed. Disincentive provisions for HMA placed
within the mainline travelway shall apply.

Tack Coat

A tack coat of emulsified asphalt, RS-1, Item 409.15 shall be applied to any existing pavement at a rate of
approximately 0.025 gal/yd?, and on milled pavement approximately 0.05 gal/yd? prior to placing a new
course. A fog coat of emulsified asphalt shall be applied between shim /base courses and the surface
course, at a rate not to exceed 0.025 gal/yd?. Tack used between layers of pavement will be paid for at the
contract unit price for Iltem 409.15 Bituminous Tack Coat.
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SPECIALPROVISION
SECTION 424
LOW MODULUS JOINT SEALER

Description
This work shall consist of furnishing all labor, equipment and materials necessary to clean and

seal longitudinal and transverse joints that result in the construction of bituminous concrete
pavement courses. This material is to be thoroughly applied to the joints during the
construction of bituminous pavement courses, to seal the construction joint from deterioration
due to the elements, and to adhere the joint materials together.

Materials

Asphalt Low Modulus Joint Sealer shall be a modified asphalt and rubber compound designed
for sealing and improving the strength and performance of the base asphalt cement and shall
conform to ASTM D-3405 and the following specification.

Cone Penetration 90 - 150
Flow @ 60°C [140°F] 1/10 in
Bond, non-immersed Three %2 in specimens pass 3 cycles @

200% extension @ -20°F
Resilience, % 60 min
Asphalt Compatibility, ASTM D5329 pass*

* There shall be no failure in adhesion, formation of any oily exudate at the interface between
the sealant and asphaltic concrete or other deleterious effects on the asphaltic concrete or sealant
when tested at 140°F.

The contractor shall provide the Resident or authorized representative with a copy of the material
manufacturer's recommendations pertaining to heating, application, and reheating prior to the
beginning of operations or the changing of materials.

CONSTRUCTION
REQUIREMENTS

Weather

Low modulus joint sealer shall not be applied on a wet surface, or when the atmospheric
temperature is below 50°F in a shaded area at the job site, or when weather conditions are
otherwise unfavorable to proper construction procedures. An atmospheric temperature of
36°F and rising will be permitted on intermediate and base courses, with the time and
weather constraints remaining.
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Preparation and Placement

This work shall be constructed using a low modulus joint sealer. The sealer shall be heated
and applied at a temperature between 340°F - 390°F or as specified by the manufacturer and
approved by the Resident. Sealer shall be delivered to the joint through a pressure hose line
and applicator shoe. The shoe width and the sealer overbanding area shall vary from 1 3/8
in - 1 % in depending on the joint height variability. The sealer shall be applied at a rate that
produces a coating thickness of 1/10 in, typical. The material shall not be applied more than 12
hours prior to the placement of any pavement course, and subject to approval by the Resident.

Preparations of Joints

All joints shall be swept or blown free of loose material, dirt, and other debris. Material
removed from the joint shall be removed from the pavement surface by means of a power
sweeper or appropriate hand tools as required. Joints shall additionally be cleaned by
appropriate hand tools if contaminants remain on the face. All debris and water shall be
removed to enhance adhesion of the joint sealing material. THIS WORK SHALL NOT BE
DONE IN INCLEMENT WEATHER.

Equipment
Equipment used in the performance of the work shall be subject to the Resident’s approval

and shall be maintained in a satisfactory working condition at all times.

(@) Sweeper: The sweeper shall be a manually operated, gas powered air-broom, or self-
propelled sweeper designed especially for use in cleaning pavements shall be used to
remove all debris, dirt, and dust from the joints.

(b) Melting Kettle: The unit used to melt the joint sealing compound shall be a double boiler,
indirect fired type. The space between inner and outer shells shall be filled with a suitable
heat transfer oil or substitute having a flash point of not less than 608°F. The kettle shall
be equipped with a satisfactory means of agitating and mixing the joint sealer at all
times. This may be accomplished by continuous stirring with mechanically operated
paddles and/or a continuous circulating gear pump attached to the heating unit. The
kettle must be equipped with thermostatic control calibrated between 170°F and 525°F.

Quality of Work

Excess sealer shall be removed from the pavement by approved methods and discarded. Any
quality of Work determined to be below normal acceptable standards will not be accepted, and
will be corrected and/or replaced as directed by the Resident.

Method of Measurement
Low modulus joint sealer will be measured by the liner foot applied.
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Basis of Payment

The accepted quantity of Low modulus joint sealer will be paid for at the contract unit price
per foot complete in place, which price shall be full compensation for furnishing and placing
sealer, including all cleaning of joints, and furnishing and placing all materials necessary to
perform the work and reapplication of the joint sealer as many times as required by the Resident.

Payment will be made under:

Pay Item Pay Unit
424.3333 Low Modulus Joint Sealer, Applied Foot
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SPECIAL PROVISION
SECTION 606
GUARDRAIL

606.01 Description This work shall consist of furnishing and installing guardrail components in
accordance with these specifications and in reasonably close conformity with the lines and grades shown
on the plans or as established. The types of guardrail are designated as follows:

Type 3-Galvanized steel "w" beam, wood posts or galvanized steel posts.

Type 3a-Galvanized steel "w" beam, wood posts, wood or composite offset blocks.

Type 3aa-Corrosion resistant steel "w" beam, wood posts, wood or composite offset blocks.
Type 3b-Galvanized steel "w" beam, galvanized steel posts, galvanized steel offset blocks.

Type 3c-Galvanized stedl "w" beam, wood posts or galvanized steel posts, wood or composite
offset blocks.

Type 3d-Galvanized steel "w" beam, galvanized steel posts, wood or composite offset blocks.
Thrie Beam-Galvanized steel thrie beam, wood posts or galvanized steel posts, wood or
composite offset blocks.

Median barriers shall consist of two beams of the above types, mounted on single posts. Except for
thrie beam, median barriers may include rub rails when called for.

Bridge mounted guardrail shall consist of furnishing all labor, materials, and equipment necessary to
install guardrail as shown on the plans. Thiswork shall also include drilling for and installation of offset
blocks if specified, and incidental hardware necessary for satisfactory completion of the work.

Remove and Reset and Remove, Modify, and Reset guardrail shall consist of removing the existing
designated guardrail and resetting in a new location as shown on the plans or directed by the Resident.
Remove, Modify, and Reset guardrail and Modify guardrail include the following guardrail
modifications. Removing plate washers at all posts, except at anchorage assemblies as noted on the
Standard Details, Adding offset blocks, and other modifications as listed in the Construction Notes or
General Notes. Modifications shall conform to the guardrail Standard Details.

Bridge Connection shall consist of the installation and attachment of beam guardrail to the existing
bridge. Thiswork shall consist of constructing a concrete end post or modifying an existing endpost as
required, furnishing, and installing a terminal connector, necessary hardware, and incidentals required to
complete the work as shown on the plans. Bridge Transition shall consist of a bridge connection and
furnishing and installing guardrail components as shown in the Standard Details.

606.02 Materials Materials shall meet the requirements specified in the following Sections of
Division 700 - Materials:

Timber Preservative 708.05
Metal Beam Rail 710.04
Guardrail Posts 710.07
Guardrail Hardware 710.08
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Guardrail components shall meet the applicable standards of "A Guide to Standardized Highway
Barrier Hardware" prepared and approved by the AASHTO-AGC-ARTBA Joint Cooperative
Committee, Task Force 13 Report.

Posts for underdrain delineators shall be “U” channel steel, 2.44m [8 ft] long, 3.72 kg/m [2 Y2 |b/ft]
minimum and have 9.5 mm [3/8 in] round holes, 25 mm [1 in] center to center for a minimum distance
of 610 mm [2 ft] from the top of the post.

Reflectorized Flexible Guardrail Markers shall be mounted on all guardrails. A marker shall be
mounted onto guardrail posts at the flared end treatment’s terminal and its tangent point, both at the
leading and trailing ends of each run of guardrail. The marker’s flexible posts shall be grey with either
silver-white or yellow reflectors (to match the edge line striping) at the tangents, red at leading ends, and
green at trailing ends. Whenever the end treatment is not flared, markers will only be required at the end
treatment’s terminal. These shall be red or green as appropriate. Markers shall be installed on the
protected side of guardrail posts unless otherwise approved by the Resident. Reflectorized flexible
guardrail markers shall be from the Maine DOT’s Approved Product List of Guardrail Material. The
marker shall be grey, flexible, durable, and of a non-discoloring material to which 75 mm [3 in] by 225
mm [9 in] reflectors shall be applied, and capable of recovering from repeated impacts. Reflective
material shall meet the requirements of Section 719.01 for ASTM D 4956 Type Il1 reflective sheeting.
The marker shall be secured to the guardrail post with two fasteners, as shown in the Standard Details.

Reflectorized beam guardrail (“butterfly”-type) delineators shall be mounted on al “w”-beam
guardrail. The delineators shall be mounted within the guardrail beam at guardrail posts. Delineators
shall be fabricated from high-impact, ultraviolet & weather resistant thermoplastic. Reflectorized beam
guardrail delineators shall be placed at approximately 20 m [62.5 ft] intervals or every tenth post on
tangents and at approximately 10 m [31.25 ft] intervals or every fifth post on curves. Exact locations of
the delineators shall be as directed by the Resident. On divided highways, the left hand delineators shall
be yellow and the right hand delineators shall be silver/white. On two directional highways, the right
hand side shall be silver/white and no reflectorized delineator used on the left. All reflectors shall have
reflective sheeting applied to only one side of the delineator facing the direction of traffic as shown in
the Standard Detail 606(07). Reflectorized sheeting for guardrail delineators shall meet the requirements
of Section 719.01.

Single wood post shall be of cedar, white oak, or tamarack, well seasoned, straight, and sound and
have been cut from live trees. The outer and inner bark shall be removed and al knots trimmed flush
with the surface of the post. Posts shall be uniform taper and free of kinks and bends.

Single steel post shall conform to the requirements of Section 710.07 b.

Single steel pipe post shall be galvanized, seamless steel pipe conforming to the requirements of
ASTM A120, Schedule No. 40, Standard Weight.

Acceptable multiple mailbox assemblies shall be listed on the Department’s Approved Products List
and shall be NCHRP 350 tested and approved.

Page 2 of 7
101



January 22, 2007
Supersedes May 25, 2006

The Guardrail 350 Flared Terminal shall be a termina with a 1.2 m [4 ft] offset as shown in the
M anufacturer’ s installation instructions.

Existing materials damaged or lost during adjusting, removing and resetting, or removing,
modifying, and resetting, shall be replaced by the Contractor without additional compensation. EXxisting
guardrail posts and guardrail beams found to be unfit for reuse shall be replaced when directed by the
Resident.

606.03 Posts Posts for guardrail shall be set plumb in holes or they may be driven if suitable
driving equipment is used to prevent battering and distorting the post. When posts are driven through
pavement, the damaged area around the post shall be repaired with approved bituminous patching.
Damage to lighting and signal conduit and conductors shall be repaired by the Contractor.

When set in holes, posts shall be on a stable foundation and the space around the posts, backfilled in
layers with suitable material, thoroughly tamped.

The reflectorized flexible guardrail markers shall be set plumb with the reflective surface facing the
oncoming traffic. Markers shall be installed on the protected side of guardrail posts. Markers, which
become bent or otherwise damaged, shall be removed and replaced with new markers.

Single wood posts shall be set plumb in holes and backfilled in layers with suitable material,
thoroughly tamped. The Resident will designate the elevation and shape of the top. The posts, that are
not pressure treated, shall be painted two coats of good quality oil base exterior house paint.

Single steel posts shall be set plumb in holes as specified for single wood posts or they may be
driven if suitable driving equipment is used to prevent battering and distorting the post.

Additional bolt holes required in existing posts shall be drilled or punched, but the size of the holes
shall not exceed the dimensions given in the Standard Details. Meta around the holes shal be
thoroughly cleaned and painted with two coats of approved aluminum rust resistant paint. Holes shall
not be burned.

606.04 Rails Brackets and fittings shall be placed and fastened as shown on the plans. Rail beams
shall be erected and aligned to provide a smooth, continuous barrier. Beams shall be lapped with the
exposed end away from approaching traffic.

End assemblies shall be installed as shown on the plans and shall be securely attached to the rail
section and end post.

All bolts shall be of sufficient length to extend beyond the nuts but not more than 13 mm [%2 in].
Nuts shall be drawn tight.

Additional bolt holes required in existing beams shall be drilled or punched, but the size of the holes
shall not exceed the dimensions given in the Standard Details. Metal around the holes shal be
thoroughly cleaned and painted with two coats of approved aluminum rust resistant paint. Holes shall
not be burned.
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606.045 Offset Blocks The same offset block material isto be provided for the entire project unless
otherwise specified.

606.05 Shoulder Widening At designated locations the existing shoulder of the roadway shall be
widened as shown on the plans. All grading, paving, seeding, and other necessary work shall be in
accordance with the Specifications for the type work being done.

606.06 Mail Box Post Single wood post shall be installed at the designated location for the support
of the mailbox. The multiple mailbox assemblies shall be installed at the designated location in
accordance with the Standard Details and as recommended by the Manufacturer. Attachment of the
mailbox to the post will be the responsibility of the home or business owner.

606.07 Abraded Surfaces All galvanized surfaces of new guardrail and posts, which have been
abraded so that the base metal is exposed, and the threaded portions of all fittings and fasteners and cut
ends of bolts shall be cleaned and painted with two coats of approved rust resistant paint.

606.08 Method of Measurement Guardrail will be measured by the meter [linear foot] from center
to center of end posts along the gradient of the rail except where end connections are made to masonry
or steel structures, in which case measurement will be as shown on the plans.

Terminal section, low volume end, NCHRP 350 end treatments, reflectorized flexible guardrail
marker, terminal end, bridge transition, bridge connection, multiple mailbox post, and single post will be
measured by each unit of the kind specified and installed.

Widened shoulder will be measured as a unit of grading within the limits shown on the plans.

Excavation in solid rock for placement of posts will be measured by the cubic meter [cubic yard]
determined from the actual depth of the hole and a hypothetical circle diameter of 600 mm [2 ft].

606.09 Basis of Payment The accepted quantities of guardrail will be paid for at the contract unit
price per meter [linear foot] for the type specified, complete in place. Reflectorized beam guardral
(“butterfly”-type) delineators will not be paid for directly, but will be considered incidental to guardrail
items. Terminal section, buffer end, NCHRP 350 end treatment, bridge connection, single post and
reflectorized flexible guardrail markers will be paid for at the contract unit price each for the kind
specified complete in place.

NCHRP 350 end treatments and low volume guardrail ends will be paid for at the contract price
each, complete in place which price shall be full payment for furnishing and installing all components
including the terminal section, posts, offset blocks, "w" beam, cable foundation posts, plates and for all
incidentals necessary to complete the installation within the limits as shown on the Standard Details or
the Manufacturer’s installation instructions. Each end treatment will be clearly marked with the
manufacturers name and model number to facilitate any future needed repair. Such payment shall also
be full compensation for furnishing all material, excavating, backfilling holes, assembling, and all
incidentals necessary to complete the work, except that for excavation for posts or anchorages in solid
ledge rock, payment will be made under Pay Item 206.07. Type Ill Retroreflective Adhesive Sheeting
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shall be applied to the approach buffer end sections and sized to substantially cover the end section. On
all roadways, the ends shall be marked with alternating black and retroreflective yellow stripes. The
stripes shall be 75 mm [3 in] wide and sloped down at an angle of 45 degrees toward the side on which
traffic is to pass the end section. Guardrail 350 flared terminal shall also include a set of installation
drawings supplied to the Resident.

Anchorages to bridge end posts will be part of the bridge work. Connections thereto will be
considered included in the unit bid price for guardrail.

Guardrail to be placed on a radius of curvature of 45 m [150 ft] or less will be paid for under the
designated radius pay item for the type guardrail being placed.

Widened shoulder will be paid for at the contract unit price each complete in place and will be full
compensation for furnishing and placing, grading and compaction of aggregate subbase and any required
fill material.

Adjust guardrail will be paid for at the contract unit price per meter and will be full compensation for
adjusting to grade. Payment shall also include adjusting terminal end treatments where required.

Modify guardrail will be paid for at the contract unit price per meter and will be full compensation
for furnishing and installing offset blocks, additional posts, and other specified modifications; removing,
modifying, installing, and adjusting to grade existing posts and beams; removing plate washers and
backup plates, and all incidentals necessary to complete the work. Payment shall also include removing
and resetting terminal ends where required.

Remove and Reset guardrail will be paid for at the contract unit price per meter and will be full
compensation for removing, transporting, storing, reassembling all parts, necessary cutting, furnishing
new parts when necessary, reinstalling at the new location, and all other incidentals necessary to
complete the work. Payment shall also include removing and resetting terminal ends when required. No
payment will be made for guardrail removed, but not reset and all costs for such removal shall be
considered incidental to the various contract pay items.

Remove, Modify, and Reset guardrail will be paid for at the contract unit price per meter and will be
full compensation for the requirements listed in Modify guardrail and Remove and Reset guardrail.

Bridge Connections will be paid for at the contract unit price each. Payment shall include, attaching
the connection to the endpost including furnishing and placing concrete and reinforcing steel necessary
to construct new endposts if required, furnishing and installing the terminal connector, and all
miscellaneous hardware, labor, equipment, and incidentals necessary to complete the work.

Bridge Transitions will be paid for at the contract unit price each. Payment shall include furnishing
and installing the thrie beam or “w”-beam terminal connector, doubled beam section, and transition
section, where called for, posts, hardware, precast concrete transition curb, and any other necessary
materials and labor, including the bridge connection as stated in the previous paragraph.

Payment will be made under:
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606.15
606.151
606.17
606.1721
606.1722
606.1731
606.1732
606.178
606.18
606.19
606.191
606.20
606.201
606.21
606.22
606.23
606.2301
606.231
606.232
606.24
606.2401
606.241
606.242
606.25
606.257
606.265
606.266
606.275
606.276
606.353
606.354
606.356
606.358
606.3581
606.362
606.365
606.3651
606.366
606.367
606.47
606.48
606.50

Pay Item

Guardrail Type 3a-Single Rall

Guardrail Type 3aa-Single Rail

Guardrail Type 3b-Single Ralil

Bridge Transition - Type

Bridge Transition - Type Il

Bridge Connection - Typel

Bridge Connection - Typell

Guardrail Beam

Guardrail Type 3b - Double Rail

Guardrail Type 3a- 4.5 m[15 ft] radius and less
Guardrail Type 3aa- 4.5 m[15 ft] radius and less
Guardrail Type 3a- over 4.5 m[15 ft] radius
Guardrail Type 3aa- over 4.5 m[15 ft] radius
Guardrail Type 3b - 4.5 m [15ft] radius and less
Guardrail Type 3b - over 4.5 m [15 ft] radius
Guardrail Type 3c - Single Rall

Guardrail Type 3c - Double Rail

Guardrail Type 3c - 4.5 m[15 ft] radius and less
Guardrail Type 3c - over 4.5 m [15 ft] radius
Guardrail Type 3d - Single Rail

Guardrail Type 3d - Double Rail

Guardrail Type 3d - 4.5 m [15 ft] radius and less
Guardrail Type 3d - over 4.5 m [15 feet] radius
Terminal Connector

Termina Connector - Thrie Beam

Terminal End-Single Rail - Galvanized Steel
Terminal End-Single Rail - Corrosion Resistant Steel
Terminal End-Double Rail - Galvanized Steel
Terminal End-Double Rail - Corrosion Resistant Steel
Reflectorized Flexible Guardrail Marker

January 22, 2007
Supersedes May 25, 2006

Pay Unit

meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
Each
Each
Each
Each
meter [Linear foot]
meter [Linear foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
Each
Each
Each
Each
Each
Each
Each

Remove and Reset Reflectorized Flexible Guardrail Marker Each

Underdrain Delineator Post

Guardrail, Modify, Type 3b to 3c
Guardrail, Modify Existing to Type 3d
Guardrail, Adjust

Guardrail, Remove, Modify, and Reset, Type 3b to 3c

Each

meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]

Guardrail, Remove, Modify, and Reset Existing to Type 3d meter [Linear Foot]

Guardrail, Removed and Reset, Type 3c
Replace Unusable Existing Guardrail Posts
Single Wood Post

Single Galvanized Steel Post

Single Steel Pipe Post
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Each
Each
Each
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606.51
606.55
606.551
606.56
606.561
606.568
606.59
606.60
606.63
606.64
606.65
606.66
606.70
606.71
606.72
606.73
606.74
606.753
606.754
606.78
606.79

Multiple Mailbox Support

Guardrail Type 3 - Single Rail

Guardrail Type 3 - Single Rail with Rub Rail
Guardrail Type 3 - Double Rail

Guardrail Type 3 - Double Rail with Rub Rail
Guardrail, Modify Type 3c -Double Rail

Guardrail Type 3 - 4.5 m[15 ft] radius and less
Guardrail Type 3 - over 4.5 m [15 ft] radius

Thrie Beam Rail Beam

Guardrail Thrie Beam - Double Rail

Guardrail Thrie Beam - Single Rail

Terminal End Thrie Beam

Transition Section - Thrie Beam

Guardrail Thrie Beam - 4.5 m [15 ft] radius and less
Guardrail Thrie Beam - over 4.5 m [15 ft] radius
Guardrail Thrie Beam - Single Rail Bridge Mounted
Guardrail Type 3 - Single Rail Bridge Mounted

Widen Shoulder for Low Volume Guardrail End - Type 3

Widen Shoulder for Guardrail 350 Flared Terminal
Low Volume Guardrail End - Type 3
Guardrail 350 Flared Terminal
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Each
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
Each
Each
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
Each
Each
Each
Each
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City: Auburn
WIN: 18500.00
Date: April 22, 2014

SPECIAL PROVISION
SECTION 606
GUARDRAIL
(REMOVE AND RESET GUARDRAIL DELINEATORS)

Description
The following paragraph is added:

This work shall consist of removing and resetting existing guardrail delineators at locations noted in the
construction notes or as directed by the Resident.

Basis of Payment
Payment shall be considered full compensation for removing, stockpiling (if necessary) and resetting of
the existing guardrail delineator posts. The Contractor shall be responsible for any damage done to the

existing posts. Any posts lost or damaged by the Contractor shall be replaced by the Contractor at no
additional cost to the Department.

Payment will be made under:

Pay Item Pay Unit
606.3541 Remove & Reset Guardrail Delineator Each
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City: Auburn
WIN: 18500.00
Date: April 24, 2014
SPECIALPROVISION

SECTION 627
PAVEMENT MARKINGS

The last paragraph of Subsection 627.10, Basis of Payment is revised by the
addition of the following:

Pay ltem Pay Unit

627.733 4” White or Yellow Painted Pavement Marking Line LF

lofl
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City: Auburn
WIN: 18500.00
Date: April 11, 2014

SPECIAL PROVISION
SECTION 631
RENTAL ITEMS
(SMALL PAVEMENT GRINDER- INCLUDING OPERATOR)

Description
The following paragraph is added:

This work shall consist of using a small pavement grinder to remove heaved or otherwise
distorted pavement in the mainline travel way at locations noted on the plans/bid book and other
areas as directed by the Resident.

Basis of Payment
Payment shall be considered full compensation for pavement removal and disposal, sweeping,

mobilization/demobilization of the unit and all other incidentals required to complete the work as
directed.

Payment will be made under:

Pay Item Pay Unit
631.212 Small Pavement Grinder (Including Operator) Hour
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109



City: Auburn

WIN: 18500.00
May 6, 2014

SPECIAL PROVISION
SECTION 652
MAINTENANCE OF TRAFFIC

Approaches Approach signing shall include the following signs as a minimum. Field
conditions may warrant the use of additional signs as determined by the Resident.

Road work 500 Feet
End Road Work

Work Area At each work site, signs and channelizing devices shall be used as directed by
the Resident. Signs include:

Road Work xxxx 1
One Lane Road Ahead
Flagger Sign

Other typical signs include:

Be Prepared to Stop
Low Shoulder
Bump

Pavement Ends

The above lists of Approach signs and Work Area signs are representative of the contract
Requirements. Other sign legends may be required.

The Contractor shall conduct their operations in such a manner that the roadway will not
be restricted to one lane for more than 2,500 ft at each work area. To encourage quality
paving in warm-weather conditions, the length can be extended to 4,000 ft depending on
the traffic impacts. Where more than one work area restricts traffic to one lane
operation, these work areas shall be separated by at least 1 mile of two-way operation.

Temporary Centerline A temporary centerline shall be placed each day on all new
pavement to be used by traffic. The temporary centerline, when specified of reflectorized
traffic paint, shall conform to the standard marking patterns used for permanent
markings.

Failure to apply a temporary centerline daily will result in a Traffic Control Violation and
suspension of paving operations until temporary markers are applied to all previously
placed pavement.

1 «“Road Work Ahead” to be used in mobile operations and “Road Work xx ft” to be used in stationary
operations as directed by the Resident.
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SPECIAL PROVISION
SECTION 652

MAINTENANCE OF TRAFFIC
(Traffic Control)

Failure by the contractor to follow the Contracts 652 Special Provisions and Standard
Specification and/or The Manual on Uniform Traffic Control Devices (MUTCD) and/or The
Contractors own Traffic Control Plan will result in a violation letter and result in a reduction
in payment as shown in the schedule below. The Department’s Resident or any other
representative of The Department reserves the right to suspend the work at any time and
request a meeting to discuss violations and remedies. The Department shall not be held
responsible for any delay in the work due to any suspension under this item. Any reduction
in payment under this Special Provision will be in addition to forfeiting payment of
maintenance of traffic control devices for that day.

ORIGINAL CONTRACT

AMOUNT
From Up to and Amount of Penalty Damages per Violation
More Than Including 1% 2m 3" & Subsequent
$0 $1,000,000 $250 $500 $1,250
$1,000,000 $2,000,000 $500 $1,000 $2,500
$2,000,000  $4,000,000 $1,000 $2,000 $5,000
$4,000,000 and more $2,000 $4,000 $10,000
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City: Auburn
WIN: 18500.00
Date: June 2, 2014

SPECIAL PROVISION

SECTION 656
Temporary Soil Erosion and Water Pollution Control

The following information supplements the requirements of Section 656 of the Standard
Specifications and shall be incorporated into the Contractor’s Soil Erosion and Water
Pollution Control Plan for this Project. = The soil erosion and water pollution control
measures associated with this work are as follows:

All work shall be done in accordance with the latest revision of the Maine Department of
Transportation Best Management Practices for Erosion and Sediment Control (a.k.a. Best
Management Practices manual or BMP Manual). The latest version is dated February 2008
and is available at:

http://www.maine.gov/mdot/environmental-office-homepage/surface-water-resources.php

Procedures specified shall be according to the BMP Manual unless stated otherwise.

1. The on-site person responsible for implementation of this plan, shall be the
Contractor’s Superintendent or other supervisory employee (the “Environmental
Coordinator”) with the authority to immediately remedy any deficient controls and
shall provide the Resident with their numbers (telephone number, cellular phone and
pager numbers, if applicable) where the Environmental Coordinator can be reached
24 hours a day.

2. All areas where soil is disturbed shall be permanently mulched on a daily basis
and seeded on a weekly basis (if seeded by hand, it shall be done on a daily
basis). All previously mulched areas shall be maintained and re-mulched on a
daily basis if bare areas develop until an acceptable growth of grass has been
obtained.

3. All disturbed ditches shall receive erosion control blanket or stone rip rap, as
required, prior to leaving the site each day.

4. Winter stabilization BMPs shall be applied in accordance with the MDOT BMP
Manual between November 1 and April 15 or during frozen ground conditions.

5. If the Work includes the handling or storage of petroleum products or Hazardous
Materials including the on site fueling of Equipment, the Resident must be provided
with a Spill Prevention Control and Countermeasure Plan (SPCCP) plan. At a
minimum, the SPCCP shall include:

a. The name and emergency response numbers (telephone number, cellular phone
and pager numbers, if applicable) of the Contractor's representative responsible
for spill prevention;

b. General description and location of (1) handling, transfer, storage, and
containment facilities of such products or Materials ("activities and facilities")
and (2) potential receptors of such products or Materials including oceans,
lakes, ponds, rivers, streams, wetlands, and sand and gravel aquifers (*sensitive
resources™) including the distances between said activities and facilities and said
sensitive resources;
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City: Auburn
WIN: 18500.00
Date: June 2, 2014

c. Description of preventative measures to be used to minimize the possibility of a spill
including Equipment and/or Materials to be used to prevent discharges including
absorbent Materials,

d. A contingency response plan to be implemented if a spill should occur including a list
of emergency phone/pager numbers including the Contractor's representative, MDEP
Spill Response, the Resident, and local police and fire authorities. For a related
provision, see Standard Specification, Section, 105.2.2 - Project Specific Emergency

Planning.

6. The Environmental Coordinator must inspect and maintain daily all controls for the
duration of the project.

7. If the Project Resident directs new soil disturbance that requires temporary erosion and
sedimentation control, all permits shall be obtained by the MaineDOT and a full
SEWPCP will be required and paid for as Extra Work.
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SPECIAL PROVISION 700 - MATERIALS
SECTION 702 - BITUMINOUS MATERIAL

702.01 Asphalt Cement Performance Graded Asphalt Binder shall conform to the requirements
of AASHTO M 320 or AASHTO MP 19, whichever is indicated in the contract documents. For
Performance-Graded Asphalt Binder (PGAB), the Contractor shall arrange for the Supplier to
furnish the following items to the Department’s Materials Testing Engineer.

a. A Quality-Control Plan for PGAB that conforms to the requirements of AASHTO R 26
“Certifying Suppliers of Performance-Graded Asphalt Binders” and

b. A CERTIFICATE OF ANALYSIS for all asphalt materials furnished for use on the
project. The Certificate shall include the actual test results of the material in storage
from which the shipments are being made. Certificates shall be supplied for each lot,
batch, or blend of each type and grade of material. A new certificate shall be issued at
least every 30 days or upon receiving or manufacture of a new material. The original of
each Certificate of Analysis shall be mailed to the Departments Materials Testing
Engineer.

The Contractor shall give the supplier sufficient advance notice of orders to permit testing.
Material not represented by tests will not be accepted for use on the work.

Deliveries of asphalt materials shall be accompanied by a loading invoice, delivery ticket, or
slip, as required under Section 108.1.3 f. The Loading Invoice shall include the applicable
certificate number and shall include a printed or stamped statement such as the following:

“THIS IS TO CERTIFY THAT THE ASPHALT MATERIAL REPRESENTED BY
THIS LOADING INVOICE CONFORMS TO THE SPECIFICATIONS OF THE
PURCHASER FOR THE MATERIAL TYPE AND GRADE STATED THEREON.”

In the event an intermediate hauler of the asphalt material is involved, a copy of their own
delivery slip shall be furnished, as well as a copy of the supplier's loading invoice. The hauler's
delivery slip and the supplier's loading invoice shall be cross-referenced by use of their
respective serial numbers.

702.04 Emulsified Asphalt Emulsified Asphalt shall conform to the requirements of AASHTO
M 140. Cationic emulsified asphalt shall conform to the requirements of AASHTO M 208.

Use of all emulsified asphalt shall comply with all Department of Environmental Protection
(DEP) regulations regarding maximum amount of oil distillate, seasonal limitations, etc.

For emulsified asphalts, the Contractor shall arrange for the Supplier to furnish the following
item to the Department’s Materials Testing Engineer.

A CERTIFICATE OF ANALYSIS for all asphalt emulsion materials furnished for use on the
project. The Certificate shall include the actual test results of the material in storage from which
the shipments are being made. Certificates shall be supplied for each lot or batch for each
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grade/type of emulsion. A new certificate shall be issued at least every 30 days or upon
receiving or manufacture of a new material. The original of each Certificate of Analysis shall
be mailed to the Department’s Materials Testing Engineer.

Deliveries of emulsion materials shall be accompanied by a loading invoice, delivery ticket, or
slip, as required under Section 108.1.3 f. The Loading Invoice shall include the applicable
certificate number and shall include a printed or stamped statement such as the following:

“THIS IS TO CERTIFY THAT THE ASPHALT MATERIAL REPRESENTED BY
THIS LOADING INVOICE CONFORMS TO THE SPECIFICATIONS OF THE
PURCHASER FOR THE MATERIAL TYPE AND GRADE STATED THEREON.”

In the event an intermediate hauler of the asphalt material is involved, a copy of their own
delivery slip shall be furnished, as well as a copy of the supplier's loading invoice. The hauler's
delivery slip and the supplier's loading invoice shall be cross-referenced by use of their
respective serial numbers.

SECTION 703 - AGGREGATES

703.07 Aqaregates for HMA Pavements Coarse aggregate and fine aggregate for hot mix
asphalt pavements shall be of such gradation that when combined in the proper proportions,
including filler, if required, the resultant blend will meet the composition of mixture for the type
of pavement specified.

Coarse aggregate, that material retained on the No. 4 sieve, shall be crushed stone or crushed
gravel and, unless otherwise stipulated, shall consist of clean, tough, durable fragments free
from an excess of soft or disintegrated pieces and free from stone coated with dirt or other
objectionable matter. Coarse aggregate, shall not exceed an absorption of 2.0 percent by weight
as determined by AASHTO T 85.

Fine aggregate, material that passes the No. 4 sieve, shall consist of natural sand, manufactured
sand, or a combination of these. It shall consist of hard, tough grains, free from injurious
amounts of clay, loam, or other deleterious substances. Fine aggregate, shall not exceed an
absorption of 2.3 percent by weight as determined by AASHTO T 84.

The composite blend, minus any recycled asphalt pavement used (RAP), shall have a Micro-
Deval value of 18.0 percent or less as determined by AASHTO T 327. In the event the material
exceeds the Micro-Deval limit, a Washington Degradation test shall be performed. The material
shall be acceptable if it has a value of 30 or more as determined by Washington State DOT Test
Method T 113, Method of Test for Determination of Degradation Value (January 2009 version)
except that the reported degradation value will be the result of testing a single composite
specimen from that portion of the sample that passes the % inch sieve and is retained on the No.
10 sieve, minus any reclaimed asphalt pavement used.

Aggregates shall also meet the following consensus properties, except that aggregates extracted
from RAP will not be included in the sand equivalent test. The Department reserves the right to
sample and test the composite aggregate for any of the following properties at any time:
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Estimated AASHTO T 335 AASHTO T304 | ASTM D 4791 (8.4) AASHTO
Traffic, Million | Coarse Aggregate Method A Flat and Elongated T 176 Clay
18 kip ESALs Angularity Uncompacted Void Particles Content/ Sand
(minimum) Content of Fine (maximum) Equivalent
Aggregate (min) (minimum)
<0.3 60/60
40
0.3t0<3.0 75/60
45
3.0t0< 10 85/80 10
10t0 <30 95/90 45
>30 100/100 50

ASTM D 5821 - “85/80 denotes that 85 percent of the coarse aggregate has one fractured
face and 80 percent has two fractured faces.

AASHTO T 304 - Criteria are presented as percent air voids in loosely compacted fine
aggregate, (U).

ASTM D 4791 - Criteria are presented as maximum percent by weight of flat and
elongated particles (5:1 ratio).

The entire HMA wearing course shall come from the same source of material and the same job
mix formula, except when permission is obtained from the Department to change sources.

703.08 Recycled Asphalt Pavement  Recycled asphalt pavement shall consist of salvaged
asphalt materials from milled pavements or production waste that has been processed before use
to meet the requirements of the job mix formula. It shall be free of winter sand, granular fill,
construction debris, or other materials not generally considered asphalt pavement.

703.081 RAP for Asphalt Pavement  Recycled Asphalt Pavement (RAP) may be introduced
into hot-mix asphalt pavement at percentages approved by the Department according to the
MaineDOT Policies and Procedures for HMA Sampling and Testing. If approved by the
Department, the Contractor shall provide documentation stating the source, test results for
average residual asphalt content, and stockpile gradations showing RAP materials have been
sized to meet the maximum aggregate size requirements of each mix designation. The
Department will obtain samples for verification and approval prior to its use.

The maximum allowable percent of RAP shall be determined by the asphalt content, the percent
passing the 0.075 mm sieve, and Coarse Micro-Deval loss values as tested by the Department.
The numerical average of the percent passing the 0.075 mm sieve values will be used for the
approval. The maximum percentage of RAP allowable shall be the lowest percentage as
determined according to Table 4 below:
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TABLE 4: Maximum Percent RAP According to Test Results

Maximum RAP | Asphalt content Percent passin Residual
Classification Percentage standard passing aggregate M-D
L 0.075 mm sieve
Allowed deviation loss value
Class Il 10% N/A >11.0
Class Il 20% <0.5 <11.0 <18
Class | 30% <0.3 <8.0

The Department will monitor RAP asphalt content and gradation during production by testing
samples from the stockpile at approximately 15,000 T intervals (in terms of mix production).
The allowable variance limits (from the numerical average values used for mix designs) for this
testing are determined based upon the maximum allowable RAP percentage, and are shown
below in Table 5.

TABLE 5: RAP Verification Limits

Maximum Asphalt content Percent passing .
e - RAP - Percent passing
Classification P (compared to 0.075 mm sieve X
ercentage aim) (compared to aim) 0.075 mm sieve
Allowed
Class Il 10% 15 20 N/A
Class Il 20% +1.0 15 <11.0
Class | 30% £05 1.0 <8.0
For specification purposes, RAP will be categorized as follows:
Class Il — A maximum of 10.0 percent of Class Ill RAP may be used in any base,

intermediate base, surface, or shim mixture. A maximum of 20.0 percent of Class Il RAP
may be used in hand-placed mixes for item 403.209.

Class I — A maximum of 20.0 percent Class Il RAP in any base, binder, surface, or shim
course.

Class I — A maximum of 20.0 percent Class | RAP may be used in any base, intermediate
base, surface, or shim mixture without requiring a change to the specified asphalt binder. A
maximum of 30.0 percent Class | RAP may be used in in any base or intermediate base
mixture provided that a PG 58-28 asphalt binder is used. A maximum of 30.0 percent Class |
RAP may be used in any surface or shim mixture provided that PG 58-34 or 52-34 asphalt
binder is used. Mixtures exceeding 20.0 percent Class | RAP must be evaluated and approved
by the Department.

The Contractor may use up to two different RAP sources in any one mix design. The total RAP
percentage of the mix shall not exceed the maximum allowed for the highest classification RAP
source used (i.e. if a Class | & Class Il used, total RAP must not exceed 30.0%). The blended
RAP material must meet all the requirements of the classification for which the RAP is entered
(i.e. 10% Class Il with 20% Class I, blend must meet Class | criteria). The Department may
take belt cuts of the blended RAP to verify the material meets these requirements. If the
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Contractor elects to use more than one RAP source in a design, the Contractor shall provide an

acceptable point of sampling blended RAP material from the feed belt.

In the event that RAP source or properties change, the Contractor shall notify the Department of
the change and submit new documentation stating the new source or properties a minimum of
72 hours prior to the change to allow for obtaining new samples and approval.

703.09 HMA Mixture Composition The coarse and fine aggregate shall meet the requirements of

Section 703.07. The several aggregate fractions for mixtures shall be sized, graded, and combined
in such proportions that the resulting composite blends, including RAP aggregate will meet the
grading requirements of the following table:

Aggregate Gradation Control Points

Nominal Maximum Aggregate Size---Control Points (Percent Passing)
Sieve Type Type Type Type Type Type
Designation 25 mm 19 mm 12.5 mm 9.5 mm 9.5 mm 4.75 mm
Thin Lift
Mixture
(TLM)
Percent By Weight Passing - Combined Aggregate
37.5mm 100
25 mm 90-100 100
19 mm -90 90-100 100
12.5 mm -90 90-100 100 100 100
9.5mm - -90 90-100 95-100 95-100
4.75 mm - - -90 60-95 80-100
2.36 mm 19-45 23-49 28-58 32-67 40-65 40 - 80
1.18 mm - - - - -
600 pm - - - - -
300 pm - - - - -
75 um 2.0-6.0 2.0-6.0 2.0-6.0 2.0-7.0* 2.0-7.0* 2.0-7.0

* For 9.5 mm nominal maximum aggregate size mixtures, the maximum design aim for
the percent passing the 75 um sieve is 6.5%.
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STANDARD DETAIL UPDATES

Standard Details and Standard Detail updates are available at:
http://www.maine.gov/mdot/contractor-consultant-information/ss standard details updates.php

October 29, 2013
Supersedes October 08, 2013

Detail #
203(03)
502(03)
502(03)A
502(07)
502(07)A
502(08)
502(09)
502(10)
502(11)
502(12)
502(12)A
504(15)

504(21)

504(22)
504(23)
502(24)
507(04)
507(04A)
507(09)

507(09)A

Description

Backslope Rounding

Concrete Curb - Bituminous Wearing Surface
Concrete Curb - Concrete Wearing Surface
Precast Concrete Deck Panels - Layout Plan
Precast Concrete Deck Panels - Layout Plan
Precast Concrete Deck Panels - Panel Plan
Precast Concrete Deck Panels - Blocking Detail
Precast Concrete Deck Panels

Precast Concrete Deck Panels

Precast Concrete Deck Panels - Notes
Precast Concrete Deck Panels - Notes
Diaphragms

Tension Flange Connection for Diaphragm
and Cross Frames

Diaphragm & Crossframe Notes
Hand-Hold Details

Hand-Hold Details

Steel Bridge Railing

Steel Bridge Railing

Steel Bridge Railing

Steel Bridge Railing

Page 1 of 4

Revision Date
1/29/08
8/08/11
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09
10/28/09
2/2/09
5/19/11

10-11-12

10/11/12
12/08/05
10/11/12
2/05/03
713/13
5/19/11

5/19/11
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526(06) Permanent Concrete Barrier 2/2/09
526(08) Permanent Concrete Barrier — Type 1A 10/07/10
526(08)A Permanent Concrete Barrier — Type 1A 12/07/10
526(13) Permanent Concrete Barrier — Type I11B 2/2/09
526(14) Permanent Concrete Barrier — Type I11B 2/2/09
526(21) Concrete Transition Barrier 2/2/09
526(29A) Concrete Transition Barrier 5/1/13
526(29B) Concrete Transition Barrier 5/1/13
526(29C) Concrete Transition Barrier 5/1/13
526(33) Concrete Transition Barrier 5/1/13
526(39) Texas Classic Rail — Between Window 2/2/09
526(40) Texas Classic Rail — Through Window 2/2/09
526(41) Texas Classic Rail — Through Post 2/2/09
526(42) Texas Classic Rail — Through Nose 2/2/09
535(01) Precast Superstructure - Shear Key 10/12/06
535(02) Precast Superstructure - Curb Key & Drip Notch ~ 5/20/08
535(03) Precast Superstructure - Shear Key 12/5/07
535(04) Precast Superstructure - Shear Key 12/05/07
535(05) Precast Superstructure - Post Tensioning 5/20/08
535(06) Precast Superstructure - Sections 10/12/06
535(07) Precast Superstructure - Precast Slab & Box 10/12/06
535(08) Precast Superstructure - Sections 10/12/06
535(09) Precast Superstructure - Sections 10/12/06
535(10) Precast Superstructure - Sections 10/12/06
535(11) Precast Superstructure - Sections 10/12/06

Page 2 of 4 120



535(12)
535(13)
535(14)
535(15)
535(16)
535(17)
604(01)
604(05)
604(06)
604(07)
604(09)
604(18)
606(02)
606(03)
606(07)
606(20)
606(21)
606(22)
606(23)
609(03)
609(06)

609(07)

609(08)

Precast Superstructure - Sections

Precast Superstructure - Sections

Precast Superstructure - Stirrups

Precast Superstructure - Plan

Precast Superstructure - Reinforcing

Precast Superstructure - Notes

Catch Basins

Type “A” & “B” Catch Basin Tops

Type “C” Catch Basin Tops

Manhole Top “D”

Catch Basin Type “E”

Utility Structures

Multiple Mailbox Support

Guardrail Standard Detail

Reflectorized Beam Guardrail Delineator Details
Guardrail - Type 3 - Single Rail - Bridge Mounted
Guardrail - Type 3 - Single Rail - Bridge Mounted
Guardrail - Type 3 - Single Rail - Bridge Mounted
Guardrail - Type 3 - Single Rail - Bridge Mounted
Curb Type 3

Vertical Bridge Curb

Curb Type 1

Precast Concrete Transition Curb
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October 29, 2013

Supersedes October 08, 2013

10/12/06

10/12/06

10/12/06

10/12/06

10/12/06

12/05/07

11/16/05

11/16/05

11/16/05

11/16/05

11/16/05

11/29/13

11/16/05

9/19/12

11/16/05

2/2/09

2/2/09

2/2/09

2/2/09

6/27/06

2/12/09

6/27/06

2/2/09
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610(02)
610(03)
610(04)

620(05)

626(09)

645(06)
645(09)
801(01)

801(02)

Stone Scour Protection
Stone Scour Protection
Stone Scour Protection

Geotextile Placement for Protection of Slopes
Adjacent to Stream & Tidal Areas

Electrical Junction Box for Traffic Signals
and Lighting

H-Beam Posts — Highway Signing
Installation of Type Il Signs
Drives on Sidewalk Sections

Drives on Non-Sidewalk Sections

Page 4 of 4

October 29, 2013
Supersedes October 08, 2013

8/9/11
5/19/11
5/19/11

5/19/11

8/27/10

7/21/04
7/21/04
12/13/07

12/13/07
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March 31, 2014
Supersedes February 24, 2014

SUPPLEMENTAL SPECIFICATION
(Corrections, Additions, & Revisions to Standard Specifications - Revision of December 2002)

SECTION 101
CONTRACT INTERPRETATION

101.2 Definitions

Closeout Documentation Replace the sentence “A letter stating the amount..... DBE goals.”
with “DBE Goal Attainment Verification Form”

Add “Environmental Information Hazardous waste assessments, dredge material test results,
boring logs, geophysical studies, and other records and reports of the environmental conditions.
For a related provision, see Section 104.3.14 - Interpretation and Interpolation.”

Add “Fabrication Engineer = The Department’s representative responsible for Quality
Assurance of pre-fabricated products that are produced off-site.”

Geotechnical Information Replace with the following: “Boring logs, soil reports, geotechnical
design reports, ground penetrating radar evaluations, seismic refraction studies, and other
records of subsurface conditions. For a related provision, see Section 104.3.14 - Interpretation
and Interpolation.”

SECTION 102
DELIVERY OF BIDS

102.7.1 Location and Time Add the following sentence “As a minimum, the Bidder will
submit a Bid Package consisting of the Notice to Contractors, the completed
Acknowledgement of Bid Amendments form, the completed Schedule of Items, 2 copies of the
completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any other
Certifications or Bid Requirements listed in the Bid Book.”

102.11.1 Non-curable Bid Defects Replace E. with “E. The unit price and bid amount is not
provided or a lump sum price is not provided or is illegible as determined by the Department.”

SECTION 103

AWARD AND CONTRACTING
103.3.1 Notice and Information Gathering Change the first paragraph to read as follows:
“After Bid Opening and as a condition for Award of a Contract, the Department may require an
Apparent Successful Bidder to demonstrate to the Department’s satisfaction that the Bidder is
responsible and qualified to perform the Work.”

SECTION 104
GENERAL RIGHTS AND RESPONSIBILITIES

104.3.14 Interpretation and Interpolation In the first sentence, change “...and Geotechnical
Information.” to ““...Environmental Information, and Geotechnical Information.”
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SECTION 105
GENERAL SCOPE OF WORK

Delete the entire Section 105.6 and replace with the following:

105.6.1 Department Provided Services The Department will provide the Contractor with the
description and coordinates of vertical and horizontal control points, set by the Department,
within the Project Limits, for full construction Projects and other Projects where survey control
is necessary. For Projects of 1,500 feet in length, or less: The Department will provide three
points. For Projects between 1,500 and 5,000 feet in length: The Department will provide one
set of two points at each end of the Project. For Projects in excess of 5,000 feet in length, the
Department will provide one set of two points at each end of the Project, plus one additional
set of two points for each mile of Project length. For non-full construction Projects and other
Projects where survey control is not necessary, the Department will not set any control points
and, therefore, will not provide description and coordinates of any control points. Upon
request of the Contractor, the Department will provide the Department’s survey data
management software and Survey Manual to the Contractor, or its survey Subcontractor, for
the exclusive use on the Department’s Projects.

105.6.2 Contractor Provided Services Utilizing the survey information and points provided by
the Department, described in Subsection 105.6.1, Department Provided Services, the
Contractor shall provide all additional survey layout necessary to complete the Work. This
may include, but not be limited to, reestablishing all points provided by the Department,
establishing additional control points, running axis lines, providing layout and maintenance of
all other lines, grades, or points, and survey quality control to ensure conformance with the
Contract. The Contractor is also responsible for providing construction centerline, or close
reference points, for all Utility Facilities relocations and adjustments as necessary to complete
the Work. When the Work is to connect with existing Structures, the Contractor shall verify all
dimensions before proceeding with the Work. The Contractor shall employ or retain
competent engineering and/or surveying personnel to fulfill these responsibilities.

The Contractor must notify the Department of any errors or inconsistencies regarding the data
and layout provided by the Department as provided by Section 104.3.3 - Duty to Notify
Department If Ambiguities Discovered.

105.6.2.1 Survey Quality Control The Contractor is responsible for all construction survey
quality control. Construction survey quality control is generally defined as, first, performing
initial field survey layout of the Work and, second, performing an independent check of the
initial layout using independent survey data to assure the accuracy of the initial layout;
additional iterations of checks may be required if significant discrepancies are discovered in
this process. Construction survey layout quality control also requires written documentation of
the layout process such that the process can be followed and repeated, if necessary, by an
independent survey crew.

105.6.3 Survey Quality Assurance It is the Department’s prerogative to perform construction
survey quality assurance. Construction survey quality assurance may, or may not, be
performed by the Department. Construction survey quality assurance is generally defined as
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an independent check of the construction survey quality control. The construction survey
quality assurance process may involve physically checking the Contractor’s construction
survey layout using independent survey data, or may simply involve reviewing the construction
survey quality control written documentation. If the Department elects to physically check the
Contractor’s survey layout, the Contractor’s designated surveyor may be required to be
present. The Department will provide a minimum notice of 48 hours to the Contractor,
whenever possible, if the Contractor’s designated surveyor’s presence is required. Any errors
discovered through the quality assurance process shall be corrected by the Contractor, at no
additional cost to the Department.

105.6.4 Boundary Markers The Contractor shall preserve and protect from damage all
monuments or other points that mark the boundaries of the Right-of-Way or abutting parcels
that are outside the area that must be disturbed to perform the Work. The Contractor
indemnifies and holds harmless the Department from all claims to reestablish the former
location of all such monuments or points including claims arising from 14 MRSA § 7554-A.
For a related provision, see Section 104.3.11 - Responsibility for Property of Others.

SECTION 106
QUALITY

106.4.3 Testing Change the first sentence in paragraph three from “...maintain records of all
inspections and tests.” to “...maintain original documentation of all inspections, tests, and
calculations used to generate reports.”

106.6 Acceptance Add the following to paragraph 1 of A: “This includes Sections 401 - Hot
Mix Asphalt, 402 - Pavement Smoothness, and 502 - Structural Concrete - Method A - Air
Content.”

Add the following to the beginning of paragraph 3 of A: “For pay factors based on Quality
Level Analysis, and”

106.7.1 Standard Deviation Method Add the following to F: “Note: In cases where the mean
of the values is equal to either the USL or the LSL, then the PWL will be 50 regardless of the
computed value of's.”

Add the following to H: “Method C Hot Mix Asphalt: PF = [55 + (Quality Level *0.5)] * 0.01”

SECTION 107
TIME
107.3.1 General Add the following: “If a Holiday occurs on a Sunday, the following Monday
shall be considered a Holiday. Sunday or Holiday work must be approved by the Department,
except that the Contractor may work on Martin Luther King Day, President’s Day, Patriot’s
Day, the Friday after Thanksgiving, and Columbus Day without the Department’s approval.”

107.7.2 Schedule of Liquidated Damages Replace the table of Liquidated Damages as follows:

From Up to and Amount of Liquidated
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More Than Including Damages per Calendar Day
$0 $100,000 $225
$100,000 $250,000 $350
$250,000 $500,000 $475
$500,000 $1,000,000 $675
$1,000,000 $2,000,000 $900
$2,000,000 $4,000,000 $1,000
$4,000,000 and more $2,100

SECTION 108
PAYMENT

Remove Section 108.4 and replace with the following:

“108.4 Payment for Materials Obtained and Stored Acting upon a request from the Contractor
and accompanied by bills or receipted bills, the Department will pay for all or part of the value
of acceptable, non-perishable Materials that are to be incorporated in the Work, including
Materials that are to be incorporated into the Work, not delivered on the Work site, and stored
at places acceptable to the Department. Examples of such Materials include steel piles, stone
masonry, curbing, timber and lumber, metal Culverts, stone and sand, gravel, and other
Materials. The Department will not make payment on living or perishable Materials until
acceptably planted in their final locations.

If payment for Materials is made to the Contractor based on bills, only, then the Contractor
must provide receipted bills to the Department for these Materials within 14 days of the date
the Contractor receives payment for the Materials.  Failure of the Contractor to provide
receipted bills for these Materials within 14 days of the dated the Contractor receives payment
will result in the paid amount being withheld from the subsequent progress payment, or
payments, until such time the receipted bills are received by the Department.

Materials paid for by the Department are the property of the Department, but the risk of
loss shall remain with the Contractor. Payment for Materials does not constitute Acceptance of
the Material. If Materials for which the Department has paid are later found to be
unacceptable, then the Department may withhold amounts reflecting such unacceptable
Materials from payments otherwise due the Contractor.

In the event of Default, the Department may use or cause to be used all paid-for
Materials in any manner that is in the best interest of the Department.”

SECTION 109
CHANGES

109.1.1 Changes Permitted Add the following to the end of the paragraph: “There will be no
adjustment to Contract Time due to an increase or decrease in quantities, compared to those
estimated, except as addressed through Contract Modification(s).”
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109.1.2 Substantial Changes to Major Items Add the following to the end of the paragraph:
“Contract Time adjustments may be made for substantial changes to Major Items when the
change affects the Critical Path, as determined by the Department”

109.4.4 Investigation / Adjustment Third sentence, delete the words “subsections (A) - (E)”

109.5.1 Definitions - Types of Delays

B. Compensable Delay Replace (1) with the following; “a weather related
Uncontrollable Event of such an unusually severe nature that a Federal Emergency Disaster is
declared. The Contractor will only be entitled to an Equitable Adjustment if the Project falls
within the geographic boundaries prescribed under the disaster declaration.”

109.7.2 Basis of Payment Replace with the following: “Adjustments will be established by
mutual Agreement based upon Unit or Lump Sum Prices. These agreed Unit or Lump Sum
prices will be full compensation and no additions or mark-ups are allowed. If Agreement
cannot be reached, the Contractor shall accept payment on a Force Account basis as provided
in Section 109.7.5 - Force Account Work, as full and complete compensation for all Work
relating to the Equitable Adjustment.”

109.7.3 Compensable Items Delete this Section entirely.

109.7.4 Non-Compensable Items Replace with the following: “The Contractor is not entitled
to compensation or reimbursement for any of the following items:

A. Total profit or home office overhead in excess of 15%,

B. ....... ”

109.7.5 Force Account Work

C. Equipment
Paragraph 2, delete sentence 1 which starts; “Equipment leased....”

Paragraph 6, change sentence 2 from “The Contractor may furnish...” to read “If
requested by the Department, the Contractor will produce cost data to assist the
Department in the establishment of such rental rate, including all records that are
relevant to the Actual Costs including rental Receipts, acquisition costs, financing
documents, lease Agreements, and maintenance and operational cost records.”

Add the following paragraph; “Equipment leased by the Contractor for Force Account
Work and actually used on the Project will be paid for at the actual invoice amount plus
10% markup for administrative costs.”

Add the following section;
“F. Subcontractor Work When accomplishing Force Account Work that utilizes
Subcontractors, the Contractor will be allowed a maximum markup of 5% for profit and
overhead on the Subcontractor’s portion of the Force Account Work. If the Department
does not accept the Subcontractor quote, then the Subcontractor work will be subject to
the Force Account provisions with a 5% markup for profit & overhead..”
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SECTION 110
INDEMNIFICATION, BONDING, AND INSURANCE

Delete the entire Section 110.2.3 and replace with the following:

110.2.3 Bonding for Landscape Establishment Period The Contractor shall provide a signed,
valid, and enforceable Performance, Warranty, or Maintenance Bond complying with the
Contract, to the Department at Final Acceptance.

The bond shall be in the full amount for all Pay Items for work pursuant to Sec 621,
Landscape, payable to the “Treasurer - State of Maine,” and on the Department’s forms, on
exact copies thereof, or on forms that do not contain any significant variations from the
Department’s forms as solely determined by the Department.

The Contractor shall pay all premiums and take all other actions necessary to keep said
bond in effect for the duration of the Landscape Establishment Period described in Special
Provision 621.0036 - Establishment Period. If the Surety becomes financially insolvent, ceases
to be licensed or approved to do business in the State of Maine, or stops operating in the United
States, the Contractor shall file new bonds complying with this Section within 10 Days of the
date the Contractor is notified or becomes aware of such change.

All Bonds shall be procured from a company organized and operating in the United States,
licensed or approved to do business in the State of Maine by the State of Maine Department of
Business Regulation, Bureau of Insurance, and listed on the latest Federal Department of the
Treasury listing for “Companies Holding Certificates of Authority as Acceptable Sureties on
Federal Bonds and as Acceptable Reinsuring Companies.”

By issuing a bond, the Surety agrees to be bound by all terms of the Contract, including
those related to payment, time for performance, quality, warranties, and the Department’s self-
help remedy provided in Section 112.1 - Default to the same extent as if all terms of the
Contract are contained in the bond(s).

Regarding claims related to any obligations covered by the bond, the Surety shall provide,
within 60 Days of Receipt of written notice thereof, full payment of the entire claim or written
notice of all bases upon which it is denying or contesting payment. Failure of the Surety to
provide such notice within the 60-day period constitutes the Surety’s waiver of any right to
deny or contest payment and the Surety’s acknowledgment that the claim is valid and
undisputed.

110 - Indemnification, Bonding and Insurance
Add the following to the end of Section 110, Indemnification, Bonding and Insurance:

Nothing in these Standard Specifications constitutes a waiver of any defense, immunity or
limitation of liability that may be available to the Department, or its officers, agents or
employees under the Maine Tort Claims Act (Title 14 M.R.S.A. 8101 et seq.), and shall not
constitute a waiver of other privileges or immunities that may be available to the Department.
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SECTION 202
REMOVING STRUCTURES AND OBSTRUCTIONS

202.02 Removing Buildings Make the following change to the last sentence in the final
paragraph, change “...Code of Maine Regulations 401.” to ““...Department of Environmental
Protection Maine Solid Waste Management Rules, 06-096 CMR Ch. 401, Landfill Siting,
Design and Operation.”

SECTION 203
EXCAVATION AND EMBANKMENT

203.01 Description Under b. Rock Excavation; add the following sentence: “The use of
perchlorate is not allowed in blasting operations.”

Delete the entire Section 203.041 and replace with the following:

“203.041 Salvage of Existing Hot Mix Asphalt Pavement All existing hot mix asphalt
pavement designated to be removed under this contract must be salvaged for utilization.
Existing hot mix asphalt pavement material shall not be deposited in any waste area or be
placed below subgrade in any embankment.

Methods of utilization may be any of the following:

1. Used as a replacement for untreated aggregate surface course on entrances provided
the material contains no particles greater than 50 mm [2 in] in any dimension. Payment
will be made under Pay Item 411.09, Untreated Aggregate Surface Course or 411.10,
Untreated Aggregate Surface Course, Truck Measure. Material shall be placed, shaped,
compacted and stabilized as directed by the Resident.

2. Used as the top 3” of gravel. Recycled Asphalt Pavement (RAP) shall be process to
1'2” minus and blending will not be allowed. When this method is utilized, a surcharge will
not be required

3. Stockpiled at commercial or approved sites for commercial or MaineDOT use.

4. Other approved methods proposed by the Contractor, and approved by the Resident
which will assure proper use of the existing hot mix asphalt pavement.

The cost of salvaging hot mix asphalt material will be included for payment under the
applicable pay item, with no additional allowances made, which will be full compensation for
removing, temporarily stockpiling, and rehandling, if necessary, and utilizing the material in
entrances or other approved uses, or stockpiling at an approved site as described above. The
material will also be measured and paid for under the applicable Pay Item if it is reused for
aggregate in entrances, or other approved uses.”

SECTION 502
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STRUCTURAL CONCRETE

502.05 Composition and Proportioning; TABLE #1; NOTE #2; third sentence; Change
¢...alcohol based saline sealer...” to “alcohol based silane sealer...”. Add NOTE #6 to Class S
Concrete.

502.0502 Quality Assurance Method A - Rejection by Resident Change the first sentence to
read: “For an individual sublot with test results failing to meet the criteria in Table #1, or if the
calculated pay factor for Air Content is less than 0.80...... ”

502.0503 Quality Assurance Method B - Rejection by Resident Change the first sentence to
read: “For material represented by a verification test with test results failing to meet the criteria

in Table #1, the Department will...... ”?

502.0505 Resolution of Disputed Acceptance Test Results Combine the second and third
sentence to read: “Circumstances may arise, however, where the Department may ...... ”?
502.10 Forms and False work

D. Removal of Forms and False work 1., First paragraph; first, second, and third
sentence; replace “forms” with “forms and false work”

502.11 Placing Concrete

G. Concrete Wearing Surface and Structural Slabs on Precast Superstructures Last
paragraph; third sentence; replace “The temperature of the concrete shall not exceed 24° C [75°
F} at the time of placement.” with “The temperature of the concrete shall not exceed 24° C
[75° F} at the time the concrete is placed in its final position.”

502.15 Curing Concrete First paragraph; replace the first sentence with the following; “All
concrete surfaces shall be kept wet with clean, fresh water for a curing period of at least 7 days
after concrete placing, with the exception of vertical surfaces as provided for in Section 502.10
(D) - Removal of Forms and False work.”

Second paragraph; delete the first two sentences.

Third paragraph; delete the entire paragraph which starts “When the ambient temperature....”
Fourth paragraph; delete “approved” to now read “...continuously wet for the entire curing
period...”

Fifth paragraph; second sentence; change “...as soon as it is possible to do so without
damaging the concrete surface.” to “...as soon as possible.”

Seventh paragraph; first sentence; change “...until the end of the curing period.” to “...until the
end of the curing period, except as provided for in Section 502.10(D) - Removal of Forms and
False work.”

502.19 Basis of Payment First paragraph, second sentence; add "pier nose armor" to the list of
items included in the contract price for concrete.

SECTION 503
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REINFORCING STEEL
503.06 Placing and Fastening Change the second paragraph, first sentence from: “All tack
welding shall be done in accordance with Section 504, Structural Steel.” to “All tack welding
shall be done in accordance with AWS D1.4 Structural Welding Code - Reinforcing Steel.”

SECTION 504

STRUCTURAL STEEL
504.09 Facilities for Inspection Add the follow as the last paragraph: “Failure to comply with
the above requirements will be consider to be a denial to allow access to work by the
Contractor. The Department will reject any work done when access for inspection is denied.”

504.18 Plates for Fabricated Members Change the second paragraph, first sentence from:
“...ASTM A 898/A 898 M...” to “...ASTM A 898/A 898 M or ASTM A 435/A 435 M as
applicable and...”

504.31 Shop Assembly Add the following as the last sentence: “The minimum assembly
length shall include bearing centerlines of at least two substructure units.”

504.64 Non Destructive Testing-Ancillary Bridge Products and Support Structures Change the
third paragraph, first sentence from “One hundred percent...” to “Twenty five percent...”

SECTION 535
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE

535.02 Materials Change “Steel Strand for Concrete Reinforcement” to “Steel Strand.” Add
the following to the beginning of the third paragraph; “Concrete shall be Class P conforming to
the requirements in this section. 28 day compressive strength shall be as stated on the plans.
Coarse aggregate....”

535.05 Inspection Facilities Add the follow as the last paragraph: “If the above requirements
are not met, the Contractor shall be considered to be in violation of Standard Specification
104.2.5 — Right to Inspect Work. All work occurring during a violation of this specification
will be rejected.”

535.26 Lateral Post-Tensioning Replace the first paragraph; “A final tension...” with
“Overstressing strands for setting losses cannot be accomplished for chuck to chuck lengths of
7.6 m [25 ft] and less. In such instances, refer to the Plans for all materials and methods.
Otherwise, post-tensioning shall be in accordance with PCI standards and shall provide the
anchorage force noted in the Plans. The applied jacking force shall be no less than 100% of the
design jacking force.”

SECTION 603

PIPE CULVERTS AND STORM DRAINS
603.0311 Corrugated Polyethylene Pipe for Option III Replace the Minimum Mandrel
Diameter Table with the following:

Nominal Size Minimum Mandrel | Nominal Size | Minimum Mandrel
US Customary (in) | Diameter (in) Metric (mm) | Diameter (mm)
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12 11.23 300 280.73
15 14.04 375 35091
18 16.84 450 421.09
24 22.46 600 561.45
30 28.07 750 701.81
36 33.69 900 842.18
42 39.30 1050 982.54
48 44.92 1200 1122.90
SECTION 604

MANHOLES, INLETS, AND CATCH BASINS

604.02 Materials Add the following:

“Tops and Traps 712.07
Corrugated Metal Units 712.08
Catch Basin and Manhole Steps 712.09”

SECTION 605
UNDERDRAINS

605.05 Underdrain Outlets Make the following change:

In the first paragraph, second sentence, delete the words “metal pipe”.

SECTION 606

GUARDRAIL
606.02 Materials Delete the entire paragraph which reads “The sole patented supplier of
multiple mailbox....” and replace with “Acceptable multiple mailbox assemblies shall be listed
on the Department’s Approved Products List and shall be NCHRP 350 tested and approved.”
Delete the entire paragraph which reads “Retroreflective beam guardrail delineators....” and

replace with “Reflectorized sheeting for Guardrail Delineators shall meet the requirements of
Section 719.01 - Reflective Sheeting. Delineators shall be fabricated from high-impact,
ultraviolet and weather resistant thermoplastic.

606.09 Basis of Payment First paragraph; delete the second and third sentence in their entirety
and replace with “Butterfly-type guardrail reflectorized delineators shall be mounted on all W-
beam guardrail at an interval of every 10 posts [62.5 ft] on tangents sections and every 5 posts
[31.25 ft] on curved sections as directed by the Resident. On divided highways, the delineators
shall be yellow on the left hand side and silver/white on the right hand side. On two-way
roadways, the delineators shall be silver/white on the right hand side. All delineators shall have
retroreflective sheeting applied to only the traffic facing side. Reflectorized guardrail
delineators will not be paid for directly, but will be considered incidental to the guardrail
items.”

SECTION 609
CURB
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609.04 Bituminous Curb f., Delete the requirement “Color Natural (White)”

SECTION 610
STONE FILL, RIPRAP, STONE BLANKET,
AND STONE DITCH PROTECTION

Add the following paragraph to Section 610.02:
“Materials shall meet the requirements of the following Sections of Special Provision 703:

Stone Fill 703.25
Plain and Hand Laid Riprap 703.26
Stone Blanket 703.27
Heavy Riprap 703.28
Definitions 703.32”

Add the following paragraph to Section 610.032.a.
“Stone fill and stone blanket shall be placed on the slope in a well-knit, compact and uniform
layer. The surface stones shall be chinked with smaller stone from the same source.”

Add the following paragraph to Section 610.032.b:
“Riprap shall be placed on the slope in a well-knit, compact and uniform layer. The surface
stones shall be chinked with smaller stone from the same source.”

Add the following to Section 610.032: “Section 610.032.d. The grading of riprap, stone fill,
stone blanket and stone ditch protection shall be determined by the Resident by visual
inspection of the load before it is dumped into place, or, if ordered by the Resident, by
dumping individual loads on a flat surface and sorting and measuring the individual rocks
contained in the load. A separate, reference pile of stone with the required gradation will be
placed by the Contractor at a convenient location where the Resident can see and judge by eye
the suitability of the rock being placed during the duration of the project. The Resident
reserves the right to reject stone at the job site or stockpile, and in place. Stone rejected at the
job site or in place shall be removed from the site at no additional cost to the Department.”

SECTION 615
LOAM
615.02 Materials Make the following change:
Organic Content Percent by Volume
Humus “5% - 10%”, as determined by Ignition Test
SECTION 618
SEEDING

618.01 Description Change the first sentence to read as follows: “This work shall consist of
furnishing and applying seed .....” Also remove “,and cellulose fiber mulch” from 618.01(a).
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618.03 Rates of Application In 618.03(a), remove the last sentence and replace with the
following: “These rates shall apply to Seeding Method 2, 3, and Crown Vetch.”

In 618.03(c) “1.8 kg [4 Ib]/unit.” to “1.95 kg [4 Ib]/unit.”

618.09 Construction Method In 618.09(a) 1, sentence two, replace “100 mm [4 in]” with “25
mm [ in] (Method 1 areas) and 50 mm [2 in] (Method 2 areas)”

618.15 Temporary Seeding Change the Pay Unit from Unit to Kg [1b].

SECTION 620
GEOTEXTILES

620.03 Placement Section (¢)
Title: Replace “Non-woven” in title with “Erosion Control”.
First Paragraph: Replace first word “Non-woven” with “Woven monofilament”.
Second Paragraph: Replace second word “Non-woven” with “Erosion Control”.

620.07 Shipment, Storage, Protection and Repair of Fabric Section (a)
Replace the second sentence with the following: “Damaged geotextiles, as identified by
the Resident, shall be repaired immediately.”

620.09 Basis of Payment
Pay Item 620.58: Replace “Non-woven” with “Erosion Control”
Pay Item 620.59: Replace “Non-woven” with “Erosion Control”

SECTION 621
LANDSCAPING

621.0036 Establishment Period In paragraph 4 and 5, change “time of Final Acceptance” to
“end of the period of establishment”. In Paragraph 7, change “Final Acceptance date” to ““‘end
of the period of establishment” and change “date of Final Acceptance” to “end of the period of
establishment”.

SECTION 626
HIGHWAY SIGNING

626.034 Concrete Foundations Add to the following to the end of the second paragraph: “Pre-
cast and cast-in-place foundations shall be warranteed against leaning and corrosion for two
years after the project is completed. If the lean is greater than 2 degrees from normal or the
foundation is spalling within the first two years, the Contractor shall replace the foundation at
no extra cost.”

SECTION 627
PAVEMENT MARKINGS
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627.10 Basis of Payment Add to the following to the end of the third paragraph: “If allowed
by Special Provision, the Contractor may utilize Temporary Bi-Directional Yellow and
White(As required) Delineators as temporary pavement marking lines and paid for at the
contract lump sum price. Such payment will include as many applications as required and
removal.”

SECTION 637
DUST CONTROL

637.06 Basis of Payment Add the following after the second sentence of the third paragraph:
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 637
and/or the Contractor’s own Soil Erosion and Pollution Control Plan concerning Dust Control
and/or the Contractor’s own Traffic Control Plan concerning Dust Control and/or visible
evidence of excessive dust problems, as determined by the Resident, will result in a reduction
in payment, computed by reducing the Lump Sum Total by 5% per occurrence per day. The
Department’s Resident or any other representative of the Department reserves the right to
suspend the work at any time and request a meeting to discuss violations and remedies. The
Department shall not be held responsible for any delay in the work due to any suspension
under this item. Additional penalties may also be assessed in accordance with Special
Provision 652 - Work Zone Traffic Control and Standard Specification 656 - Temporary Soil
Erosion and Water Pollution Control.”

SECTION 639
ENGINEERING FACILITIES

639.04 Field Offices Change the forth to last paragraph from: “The Contractor shall provide a
fully functional desktop copier...” to “....desktop copier/scanner...”

Description Change “Floor Area” to “Floor Area (Outside Dimension)”. Change Type B floor
area from “15 (160)” to “20 (217)”.

639.09 Telephone Paragraph 1 is amended as follows:
“The contractor shall provide two telephone lines and two telephones,....”

Add- “In addition the contractor will supply one computer broadband connection, modem lease
and router. The router shall have wireless access and be 802.11n or 802.11g capable and
wireless. The type of connection supplied will be contingent upon the availability of services
(i.e. DSL or Cable Broadband). It shall be the contractor’s option to provide dynamic or static
IP addresses through the service. The selected service will have a minimum downstream
connection of 1.5 Mbps and 384 Kbps upstream. The contractor shall be responsible for the
installation charges and all reinstallation charges following suspended periods. Monthly
service and maintenance charges shall be billed by the Internet Service Provider (ISP) directly
to the contractor.”

SECTION 652

MAINTENANCE OF TRAFFIC
652.2.3 Flashing Arrow Board Delete the existing 5 paragraphs and replace with the following:
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Flashing Arrow Panels (FAP) must be of a type that has been submitted to AASHTO’s
National Transportation Product Evaluation Program (NTPEP) for evaluation and placed on
the Maine Department of Transportations’ Approved Products List of Portable Changeable
Message Signs & Flashing Arrow Panels.

FAP units shall meet requirements of the current Manual on Uniform Traffic Control Devices
(MUTCD) for Type “C” panels as described in Section 6F.56 - Temporary Traffic Control
Devices. An FAP shall have matrix of a minimum of 15 low-glare, sealed beam, Par 46
elements capable of either flashing or sequential displays as well as the various operating
modes as described in the MUTCD, Chapter 6-F. If an FAP consisting of a bulb matrix is used,
each element should be recess-mounted or equipped with an upper hood of not less than 180
degrees. The color presented by the elements shall be yellow.

FAP elements shall be capable of at least a 50 percent dimming from full brilliance. Full
brilliance should be used for daytime operation and the dimmed mode shall be used for
nighttime operation. FAP shall be at least 2.4 M x 1.2 M [96” x 48”] and finished in non-
reflective black. The FAP shall be interpretable for a distance not less than 1.6 km [1 mile].

Operating modes shall include, flashing arrow, sequential arrow, sequential chevron, flashing
double arrow, and flashing caution. In the three arrow signals, the second light from the arrow
point shall not operate.

The minimum element on-time shall be 50 percent for the flashing mode, with equal intervals
of 25 percent for each sequential phase. The flashing rate shall be not less than 25 nor more
than 40 flashes per minute. All on-board circuitry shall be solid state.

Primary power source shall be 12 volt solar with a battery back-up to provide continuous
operation when failure of the primary power source occurs, up to 30 days with fully charged
batteries. Batteries must be capable of being charged from an onboard 110 volt AC power
source and the unit shall be equipped with a cable for this purpose.

Controller and battery compartments shall be enclosed in lockable, weather-tight boxes.

The FAP shall be mounted on a pneumatic-tired trailer or other suitable support for hauling to
various locations, as directed. The minimum mounting height of an arrow panel should be 2.1
M [7 feet] from the roadway to the bottom of the panel.

The face of the trailer shall be delineated on a permanent basis by affixing retro-reflective
material, known as conspicuity material, in a continuous line as seen by oncoming drivers.

A portable changeable message sign may be used to simulate an arrow panel display.”

652.2.4 Other Devices Delete the last paragraph and add the following:

“652.2.5 Portable Changeable Message Sign Trailer mounted Portable Changeable Message
Signs (PCMS) must be of a type that has been submitted to AASHTO’s National
Transportation Product Evaluation Program (NTPEP) for evaluation and placed on the Maine
Department of Transportations’ Approved Products List of Portable Changeable Message
Signs & Flashing Arrow Panels. The PCMS unit shall meet or exceed the current specifications
of the Manual on Uniform Traffic Control Devices (MUTCD), 6F.55.
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The front face of the sign should be covered with a low-glare protective material. The color of
the LED elements shall be amber on a black background. The PCMS should be visible from a
distance of 0.8 km [0.5 mile] day and night and have a minimum 15° viewing angle. Characters
must be legible from a distance of at least 200 M [650 feet].

The message panel should have adjustable display rates (minimum of 3 seconds per phase), so
that the entire message can be read at least twice at the posted speed, the off-peak 85th-
percentile speed prior to work starting, or the anticipated operating speed. Each message shall
consist of either one or two phases. A phase shall consist of up to eight characters per line. The
unit must be capable of displaying at least three lines of text with eight characters per line.
Each character shall be 457 mm [18] high. Each character module shall use at least a five
wide and seven high pixel matrix. The text of the messages shall not scroll or travel
horizontally or vertically across the face of the sign.

Units shall automatically adjust their brightness under varying light conditions to maintain
legibility.

The control system shall include a display screen upon which messages can be reviewed before
being displayed on the message sign. The control system shall be capable of maintaining
memory when power is unavailable. Message must be changeable with either a notebook
computer or an on-board keypad. The controller shall have the capability to store a minimum
of 200 user-defined and 200 pre-programmed messages. Controller and battery compartments
shall be enclosed in lockable, weather-tight boxes.

PCMS units shall have the capability of being made programmable by means of wireless
communications. PCMS units shall also be fully capable of having an on-board radar system
installed if required for a particular application.

PCMS’ primary power source shall be solar with a battery back-up to provide continuous
operation when failure of the primary power source occurs. Batteries must be capable of being
charged from a 110 volt AC power source. The unit must also be capable of being operated
solely from a 110 volt AC power source and be equipped with a cable for this purpose.

The PCMS shall be mounted on a trailer in such a way that the bottom of the message sign
panel shall be a minimum of 2.1 M [7 ft] above the roadway in urban areas and 1.5 M [5 ft]
above the roadway in rural areas when it is in the operating mode. PCMS trailers should be of a
heavy duty type with a 51 mm [2”] ball hitch and a minimum of four leveling jacks (at each
corner). The sign shall be capable of being rotated 360° relative to the trailer. The face of the
trailer shall be delineated on a permanent basis by affixing retro-reflective material, known as
conspicuity material, in a continuous line as seen by oncoming drivers.”

652.3.3 Submittal of Traffic Control Plan In item e. change “A list of all certified flaggers...”
to “A list of all the Contractor’s certified flaggers...”

Change a. in the list of requirements to: “a. The name, telephone number, and other contact
numbers (cellular phone, pager, if any) of the Contractor's Traffic Control Supervisor (the
person with overall responsibility for following the TCP), who has received Work Zone Traffic
Control Training commensurate with the level of responsibility shown in the requirements of
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the Contract, and who is empowered to immediately resolve any work zone traffic control
deficiencies or issues. Provide documentation that the Traffic Control Supervisor has
completed a Work Zone Traffic Control Training Course (AGC, ATSSA, or other industry-
recognized training), and a Supervisory refresher training every 5 years thereafter. Submit the
course name, training entity, and date of training.

Traffic Control Training Course curriculum must be based on the standards and guidelines of
the MUTCD and must include, at a minimum, the following:

1. Parts of Temporary Traffic Control Zone

2. Appropriate use and spacing of signs

3. Use and spacing of channelizing devices

4. Flagging basics

5. Typical examples and applications
The Traffic Control Supervisor, or designee directly overseeing physical installation,
adjustment, and dismantling of work zone traffic control, will ensure all personnel performing
those activities are trained to execute the work in a safe and proper manner, in accordance with
their level of decision-making and responsibility.”
Add the follow to the list of requirements: “k. The plan for unexpected nighttime work along
with a list of emergency nighttime equipment available on-site.”
In the last paragraph add the following as the second sentence: “The Department will review
and provide comments to the Contractor within 14 days of receipt of the TCP.” Add the
following as the last sentence: “The creation and modification of the TCP will be considered
incidental to the related 652 items.”

652.3.5 Installation of Traffic Control Devices In the first paragraph, first sentence; change
“Signs shall be erected...” to “Portable signs shall be erected..” In the third sentence; change
“Signs must be erected so that the sign face...” to “Post-mounted signs must also be erected so
that the sign face...”

652.4 Flaggers Replace the first paragraph with the following; “The Contractor shall furnish
flaggers as required by the TCP or as otherwise specified by the Resident. All flaggers must
have successfully completed a flagger test approved by the Department and administered by a
Department-approved Flagger-Certifier who is employing that flagger. All flaggers must carry
an official certification card with them while flagging that has been issued by their employer.
Flaggers shall wear safety apparel meeting ANSI 107-2004 Class 2 risk exposure that clearly
identifies the wearer as a person, and is visible at a minimum distance of 300 m [1000 ft], and
shall wear a hardhat with 360° retro-reflectivity. For nighttime conditions, Class 3 apparel,
meeting ANSI 107-2004, shall be worn along with a hardhat with 360° retro-reflectivity.
Retro-reflective or flashing SLOW/STOP paddles shall be used, and the flagger station shall be
illuminated to assure visibility in accordance with 652.6.2.”

Second paragraph, first sentence; change “...have sufficient distance to stop before entering the
workspace.” to “...have sufficient distance to stop at the intended stopping point.” Third
sentence; change “At a spot obstruction...” to “At a spot obstruction with adequate sight
distance,...”

Fourth paragraph, delete and replace with “Flaggers shall be provided as a minimum, a 10
minute break, every 2 hours and a 30 minute or longer lunch period away from the work
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station. Flaggers may only receive 1 unpaid break per day; all other breaks must be paid.
Sufficient certified flaggers shall be available onsite to provide for continuous flagging
operations during break periods. If the flaggers are receiving the appropriate breaks, breaker
flagger(s) shall be paid starting 2 hours after the work begins and ending 2 hours before the
work ends. A maximum of 1 breaker per 6 flaggers will be paid. (1 breaker flagger for 2 to 6
flaggers, 2 breaker flaggers for 7 to 12 flaggers, etc)”

Add the following:

“652.5.1 Rumble Strip Crossing When lane shifts or lane closures require traffic to cross a
permanent longitudinal rumble strip for 7 calendar days or less, the Contractor shall install
warning signs that read “RUMBLE STRIP CROSSING” with a supplemental Motorcycle
Plaque, (W8-15P).

When lane shifts or lane closures require traffic to cross a permanent longitudinal rumble strip
for more than 7 calendar days, the Contractor shall pave in the rumble strips in the area that
traffic will cross, unless otherwise directed by the Resident. Rumble strips shall be replaced
prior to the end of the project, when it is no longer necessary to cross them.”

652.6 Nightwork Delete this section entirely and replace with the following:

“652.6.1 Daylight Work Times Unless otherwise described in the Contract, the Contractor is
allowed to commence work and end work daily according to the Sunrise/Sunset Table at:
http://www.sunrisesunset.com/usa/Maine.asp . If the Project town is not listed, the closest town
on the list will be used as agreed at the Preconstruction Meeting. Any work conducted before
sunrise or after sunset will be considered Night Work.

652.6.2 Night Work When Night Work occurs (either scheduled or unscheduled), the
Contractor shall provide and maintain lighting on all equipment and at all work stations.

The lighting facilities shall be capable of providing light of sufficient intensity to permit
good workmanship, safety and proper inspection at all times. The lighting shall be cut off and
arranged on stanchions at a height that will provide perimeter lighting for each piece of
equipment and will not interfere with traffic, including commercial vehicles, approaching the
work site from either direction.

The Contractor shall have available portable floodlights for special areas.

The Contractor shall utilize padding, shielding or other insulation of mechanical and
electrical equipment, if necessary, to minimize noise, and shall provide sufficient fuel, spare
lamps, generators, etc. to maintain lighting of the work site.

The Contractor shall submit, as a subset of the Traffic Control Plan, a lighting plan at the
Preconstruction Conference, showing the type and location of lights to be used for night work.
The Resident may require modifications be made to the lighting set up in actual field
conditions.

Prior to beginning any Night Work, the Contractor shall furnish a light meter for the
Residents use that is capable of measuring the range of light levels from 5 to 20 foot-candles.
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Horizontal illumination, for activities on the ground, shall be measured with the photometer
parallel to the road surface. For purposes of roadway lighting, the photometer is placed on the
pavement.  Vertical illumination, for overhead activities, shall be measured with the
photometer perpendicular to the road surface. Measurements shall be taken at the height and
location of the overhead activity.

Night Work lighting requirements:

Mobile Operations: For mobile-type operations, each piece of equipment (paver, roller, milling
machine, etc) will carry indirect (i.e. balloon type) lights capable of producing at least 10 foot-
candles of lighting around the work area of the equipment.

Fixed Operations: For fixed-type operations (flaggers, curb, bridge, pipes, etc.), direct (i.e.
tower) lighting will be utilized capable of illuminating the work area with at least 10 foot-
candles of light.

Hybrid Operations: For hybrid-type operations (guardrail, sweeping, Inslope excavation, etc.),
either direct or indirect lighting may be utilized. The chosen lights must be capable of
producing at least 10 foot-candles of light around the work area of the equipment

Inspection Operations: Areas required to be inspected by the Department will require a
minimum of 5 foot-candles of lighting. This may be accomplished through direct or indirect
means.

All workers shall wear safety apparel labeled as meeting the ANSI 107-2004 standard
performance for Class 3 risk exposure.

The Contractor shall apply 2- inch wide retro-reflective tape, with alternating red and white
segments, to outline the front back and sides of construction vehicles and equipment, to define
their shape and size to the extent practicable. Pickup trucks and personal vehicles are exempt
from this requirement. The Contractor shall furnish approved signs reading "Construction
Vehicle - Keep Back" to be used on trucks hauling to the project when such signs are deemed
necessary by the Resident. The signs shall be a minimum of 30 inches by 60 inches, Black and
Orange, ASTM D 4956 - Type VII, Type VIII, or Type IX (prismatic).

All vehicles used on the project, including pickup trucks and personal vehicles, shall be
equipped with amber flashing lights, visible from both front and rear, or by means of single,
approved type, revolving, flashing or strobe lights mounted so as to be visible 360°. The
vehicle flashing system shall be in continuous operation while the vehicle is on any part of the
project.

The Resident or any other representative of the Department reserves the right to suspend
the work at any time and request a meeting to discuss violations and remedies. The
Department shall not be held responsible for any delay in the work due to any suspension
under this item. Failure to follow the approved Lighting Plan will result in a Traffic Control
violation.

Payment for lighting, vehicle mounted signs and other costs accrued because of night work
will not be made directly but will be considered incidental to the related contract items.”
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652.8.2 Other Items Replace the first paragraph with the following: “The accepted quantities
of flagger hours will be paid for at the contract unit price per hour for each flagging station
occupied excluding lunch breaks, and for each approved breaker flagger. Overtime hours, as
reported on the certified payrolls, will be paid an additional 30% of the bid price for 652.38.
The computation and additional payment for overtime hours will occur during the project
close-out process and will be paid as additional hours of 652.38 to the nearest Y4 hour. The
contract unit price shall be full compensation for hiring, transporting, equipping, supervising,
and the payment of flaggers and all overhead and incidentals necessary to complete the work.”

Replace the last paragraph with the following: “There will be no payment made under any 652
pay items after the expiration of the adjusted total contract time.”

SECTION 653
POLYSTYRENE PLASTIC INSULATION

653.05 Placing Backfill In the second sentence; change “...shall be not less than 150 mm [6
in] loose measure.” to “...shall be not less than 250 mm [10 in] loose measure.” In the third
sentence; change “...crawler type bulldozer of not more than 390 kg/m” [80 Ib/ft’] ground
contact pressure...” to “...crawler type bulldozer of not more than 4875 kg/m? [2000 Ib/ft’]
ground contact pressure...”

653.06 Compaction In the last sentence; change “...not more than 390 kg/m® [80 Ib/ft’]
ground contact...” to “...not more than 4875 kg/m” [2000 1b/ft*] ground contact...”

SECTION 656
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL

656.5.1 If Pay Item 656.75 Provided Replace the second paragraph with the following:
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 656
and/or the Contractor’s own Soil Erosion and Water Pollution Control Plan (SEWPCP) will
result in a violation letter and a reduction in payment as shown in the schedule below. The
Department’s Resident or any other representative of The Department reserves the right to
suspend the work at any time and request a meeting to discuss violations and remedies. The
Department shall not be held responsible for any delay in the work due to any suspension
under this item.

ORIGINAL CONTRACT AMOUNT

From Up to and Amount of Penalty Damages per Violation
More Than Including 1% 2 3"9 & Subsequent
$0 $1,000,000 $250 $500 $1,250
$1,000,000  $2,000,000 $500 $1,000 $2,500
$2,000,000  $4,000,000 $1,000 $2,000 $5,000
$4,000,000  and more $2,000 $4,000 $10,000”
SECTION 701

STRUCTURAL CONCRETE RELATED MATERIALS
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701.10 Fly Ash - Chemical Requirements Change all references from “ASTM C311” to
“ASTM C114”.

SECTION 703

AGGREGATES
703.05 Aggregate for Sand Leveling Change the percent passing the 9.5 mm [3/8 in] sieve
from “85 — 10" to “85 — 100”

703.06 Aggregate for Base and Subbase Delete the first paragraph: “The material shall
have...” and replace with “The material shall have a minimum degradation value of 15 as
determined by Washington State DOT Test Method T113, Method of Test for Determination
of Degradation Value (January 2009 version), except that the reported degradation value will
be the result of testing a single specimen from that portion of a sample that passes the 12.5 mm
[/2 in] sieve and is retained on the 2.00 mm [No. 10] sieve, minus any reclaimed asphalt
pavement used."

703.18 Common Borrow Replace the first paragraph with the following: “Common borrow
shall consist of earth, suitable for embankment construction. It shall be free from frozen
material, perishable rubbish, peat, and other unsuitable material including material currently or
previously contaminated by chemical, radiological, or biological agents unless the material is
from a DOT project and authorized by DEP for use.”

703.22 Underdrain Backfill Material Change the first paragraph from “...for Underdrain Type
B...” to “...for Underdrain Type B and C...”

Replace subsections 703.25 through 703.28 with the following:

“703.25 Stone Fill Stones for stone fill shall consist of hard, sound, durable rock that will not
disintegrate by exposure to water or weather. Stone for stone fill shall be angular and rough.
Rounded, subrounded, or long thin stones will not be allowed. Stone for stone fill may be
obtained from quarries or by screening oversized rock from earth borrow pits. The maximum
allowable length to thickness ratio will be 3:1. The minimum stone size (10 Ibs) shall have an
average dimension of 5 inches. The maximum stone size (500 Ibs) shall have a maximum
dimension of approximately 36 inches. Larger stones may be used if approved by the
Resident. Fifty percent of the stones by volume shall have an average dimension of 12 inches
(200 1bs).

703.26 Plain and Hand Laid Riprap Stone for riprap shall consist of hard, sound durable rock
that will not disintegrate by exposure to water or weather. Stone for riprap shall be angular and
rough. Rounded, subrounded or long thin stones will not be allowed. The maximum allowable
length to width ratio will be 3:1. Stone for riprap may be obtained from quarries or by
screening oversized rock from earth borrow pits. The minimum stone size (10 lbs) shall have
an average dimension of 5 inches. The maximum stone size (200 lbs) shall have an average
dimension of approximately 12 inches. Larger stones may be used if approved by the
Resident. Fifty percent of the stones by volume shall have an average dimension greater than 9
inches (50 1bs).
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703.27 Stone Blanket Stones for stone blanket shall consist of sound durable rock that will
not disintegrate by exposure to water or weather. Stone for stone blanket shall be angular and
rough. Rounded or subrounded stones will not be allowed. Stones may be obtained from
quarries or by screening oversized rock from earth borrow pits. The minimum stone size (300
Ibs) shall have minimum dimension of 14 inches, and the maximum stone size (3000 Ibs) shall
have a maximum dimension of approximately 66 inches. Fifty percent of the stones by
volume shall have average dimension greater than 24 inches (1000 1bs).

703.28 Heavy Riprap Stone for heavy riprap shall consist of hard, sound, durable rock that
will not disintegrate by exposure to water or weather. Stone for heavy riprap shall be angular
and rough. Rounded, subrounded, or thin, flat stones will not be allowed. The maximum
allowable length to width ratio will be 3:1. Stone for heavy riprap may be obtained from
quarries or by screening oversized rock from earth borrow pits. The minimum stone size (500
Ibs) shall have minimum dimension of 15 inches, and at least fifty percent of the stones by
volume shall have an average dimension greater than 24 inches (1000 1bs).”

Add the following paragraph:

“703.32 Definitions (ASTM D 2488, Table 1).

Angular: Particles have sharp edges and relatively plane sides with unpolished surfaces
Subrounded: Particles have nearly plane sides but have well-rounded corners and edges
Rounded: Particles have smoothly curved sides and no edges”

SECTION 706

NON-METALLIC PIPE

706.06 Corrugated Polyethylene Pipe for Underdrain, Option I and Option III Culvert Pipe
Change the first sentence from “...300 mm diameters to 900 mm” to “...300 mm diameters to
1200 mm” Delete, in its’ entirety, the last sentence which begins “This pipe and resins...” and
replace with the following; “Manufacturers of corrugated polyethylene pipe must participate
in, and maintain compliance with, AASHTO's National Transportation Product Evaluation
Program (www.ntpep.org) which audits producers of plastic pipe. A certificate of compliance
must be provided with each shipment.”

SECTION 708

PAINTS AND PERSERVATIVES
708.03 Pavement Marking Paint Change the first sentence from “...AASHTO M248” to
“...the Maine DOT Maintenance Fast-Dry Water-Based Traffic Paint on file at the Traffic
Section in Augusta”. Delete, in its’ entirety, the last sentence.

SECTION 709

REINFORCING STEEL AND WELDED STEEL WIRE FABIC
709.03 Steel Strand Change the second paragraph from “...shall be 12mm [’ inch] AASHTO
M203M/M203 (ASTM A416/A416M)...” to “...shall be 15.24 mm [0.600 inch] diameter
AASHTO M203 (ASTM A416)...”

SECTION 710
FENCE AND GUARDRAIL
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710.03 Chain Link Fabric Add the following sentence: “Chain Link fabric for PVC coated
shall conform to the requirements of AASHTO M181, Type [V-Class B.”

710.04 Metal Beam Rail Replace with the following: “Galvanized steel rail elements shall
conform to the requirements of AASHTO M 180, Class A, Type II.

When corrosion resistant steel is specified, rail shall conform to AASHTO M 180, Class A,
Type IV. Beams of corrosion resistant steel shall not be painted or galvanized. They shall be so
handled and stored that the traffic face of these beams, used in a continuous run of guardrail,
shall not show a distinctive color differential.

When metal beam rail is to be installed on a curve having a radius of curvature of 150 ft. or
less, the beam sections shall be fabricated on an arc to the required radius and permanently
stamped or embossed with the designated radius.

The engineer may take one piece of guardrail, a backup plate, and end or buffer section from
each 200 pieces in a lot, or from each lot if less than 200 pieces are included therein for
determination of compliance with specification requirements. If one piece fails to conform to
the requirements of this specification, two other pieces shall be tested. If either of these pieces
fails to conform to the requirements of this specification, the lot of material represented by
these samples shall be rejected. A lot shall be considered that quantity of material offered for
inspection at one time that bears the same heat and coating identification.”

710.07 Guardrail Posts Section b. change “...AASHTO M183/M183M...” to “...AASHTO M
270M/M 270 Grade 250 (36)...”

SECTION 712
MISCELLANEOUS HIGHWAY MATERIALS

712.04 Stone Curbing and Edging Delete the existing and replace with the following: “Stone
for curbing and edging shall be approved granite from acceptable sources. The stone shall be
hard and durable, predominantly gray in color, free from seams that would be likely to impair
its structural integrity, and of a smooth splitting character. Natural grain size and color
variations characteristic of the source deposit will be permitted. Such natural variations may
include bands or clusters of mineral crystallization provided they do not impair the structural
integrity of the curb stone. The Contractor shall submit for approval the name of the quarry that
is the proposed source of the granite for curb materials along with full scale color photos of the
granite. Such submission shall be made sufficiently in advance of ordering so that the Resident
may have an opportunity to judge the stone, both as to quality and appearance. Samples of
curbing shall be submitted for approval only when requested by the Resident. The dimensions,
shape, and other details shall be as shown on the plans.”

712.06 Precast Concrete Units In the first paragraph, change “...ASTM C478M...” to
“...,AASHTO M199...” Delete the second paragraph and replace with the following;
“Approved structural fibers may be used as a replacement of 6 x 6 #10 gauge welded wire
fabric when used at an approved dosage rate for the construction of manhole and catch basin
units. The material used shall be one of the products listed on the Maine Department of
Transportation’s Approved Product List of Structural Fiber Reinforcement.” Delete the fifth
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paragraph and replace with the following; “The concrete mix design shall be approved by the
Department. Concrete shall contain 6% air content, plus or minus 1'% tolerance when tested
according to AASHTO T152. All concrete shall develop a minimum compressive strength of
28 MPa [4000 psi] in 28 days when tested according to AASHTO T22. The absorption of a
specimen, when tested according to AASHTO T280, Test Method “A”, shall not exceed nine
percent of the dry mass.”

Add the following:
“712.07 Tops, and Traps These metal units shall conform to the plan dimensions and to the
following specification requirements for the designated materials.

Gray iron or ductile iron castings shall conform to the requirements of AASHTO M306 unless
otherwise designated.”

712.08 Corrugated Metal Units The units shall conform to plan dimensions and the metal to
AASHTO M36/M36M. Bituminous coating, when specified, shall conform to AASHTO M190
Type A.

712.09 Catch Basin and Manhole Steps Steps for catch basins and for manholes shall conform
to ASTM C478M [ASTM C478], Section 13 for either of the following material:

(a) Aluminum steps-ASTM B221M, [ASTM B211] Alloy 6061-T6 or 6005-T5.

(b) Reinforced plastic steps Steel reinforcing bar with injection molded plastic coating
copolymer polypropylene. Polypropylene shall conform to ASTM D 4101.

712.23 Flashing Lights Flashing Lights shall be power operated or battery operated as
specified.
(a) Power operated flashing lights shall consist of housing, adapters, lamps, sockets,
reflectors, lens, hoods and other necessary equipment designed to give clearly visible
signal indications within an angle of at least 45 degrees and from 3 to 90 m [10 to 300 ft]
under all light and atmospheric conditions.

Two circuit flasher controllers with a two-circuit filter capable of providing alternate
flashing operations at the rate of not less than 50 nor more than 60 flashes per minute
shall be provided.

The lamps shall be 650 lumens, 120 volt traffic signal lamps with sockets constructed to
properly focus and hold the lamp firmly in position.

The housing shall have a rotatable sun visor not less than 175 mm [7 in] in length
designed to shield the lens.

Reflectors shall be of such design that light from a properly focused lamp will reflect the
light rays parallel. Reflectors shall have a maximum diameter at the point of contact with
the lens of approximately 200 mm [8 in].

The lens shall consist of a round one-piece convex amber material which, when mounted,
shall have a visible diameter of approximately 200 mm [8 in]. They shall distribute light
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and not diffuse it. The distribution of the light shall be asymmetrical in a downward
direction. The light distribution of the lens shall not be uniform, but shall consist of a
small high intensity portion with narrow distribution for long distance throw and a larger
low intensity portion with wide distribution for short distance throw. Lenses shall be
marked to indicate the top and bottom of the lens.

(b) Battery operated flashing lights shall be self- illuminated by an electric lamp behind
the lens. These lights shall also be externally illuminated by reflex-reflective elements
built into the lens to enable it to be seen by reflex-reflection of the light from the
headlights of oncoming traffic. The batteries must be entirely enclosed in a case. A
locking device must secure the case. The light shall have a flash rate of not less than 50
nor more than 60 flashes per minute from minus 30 °C [minus 20 °F] to plus 65 °C [plus
150 °F]. The light shall have an on time of not less than 10 percent of the flash cycle.
The light beam projected upon a surface perpendicular to the axis of the light beam shall
produce a lighted rectangular projection whose minimum horizontal dimension shall be 5
degrees each side of the horizontal axis. The effective intensity shall not have an initial
value greater than 15.0 candelas or drop below 4.0 candelas during the first 336 hours of
continuous flashing. The illuminated lens shall appear to be uniformly bright over its
entire illuminated surface when viewed from any point within an angle of 9 degrees each
side of the vertical axis and 5 degrees each side of the horizontal axis. The lens shall not
be less than 175 mm [7 in] in diameter including a reflex-reflector ring of 13 mm [ in]
minimum width around the periphery. The lens shall be yellow in color and have a
minimum relative luminous transmittance of 0.440 with a luminance of 2854° Kelvin.
The lens shall be one-piece construction. The lens material shall be plastic and meet the
luminous transmission requirements of this specification. The case containing the
batteries and circuitry shall be constructed of a material capable of withstanding abuse
equal to or greater than 1.21 mm thick steel [No. 18 U.S. Standard Gage Steel]. The
housing and the lens frame, if of metal shall be properly cleaned, degreased and
pretreated to promote adhesion. It shall be given one or more coats of enamel which,
when dry shall completely obscure the metal. The enamel coating shall be of such quality
that when the coated case is struck a light blow with a sharp tool, the paint will not chip
or crack and if scratched with a knife will not powder. The case shall be so constructed
and closed as to exclude moisture that would affect the proper operation of light. The
case shall have a weep hole to allow the escape of moisture from condensation.
Photoelectric controls, if provided, shall keep the light operating whenever the ambient
light falls below 215 1x [20 foot candles]. Each light shall be plainly marked as to the
manufacturer's name and model number.

If required by the Resident, certification as to conformance to these specifications shall be
furnished based on results of tests made by an independent testing laboratory. All lights
are subject to random inspection and testing. All necessary random samples shall be
provided to the Resident upon request without cost to the Department. All such samples
shall be returned to the Contractor upon completion of the tests.

712.32 Copper Tubing Copper tubing and fittings shall conform to the requirements of ASTM
B88M Type A [ASTM B88, Type K] or better.
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712.33 Non-metallic Pipe, Flexible Non-metallic pipe and pipe fittings shall be acceptable
flexible pipe manufactured from virgin polyethylene polymer suitable for transmitting liquids
intended for human or animal consumption.

712.34 Non-metallic Pipe, Rigid Non-metallic pipe shall be Schedule 40 polyvinylchloride
(PVC) that meets the requirement of ASTM D1785. Fittings shall be of the same material.

712.341 Metallic Pipe Metallic pipe shall be ANSI, Standard B36.10, Schedule 40 steel pipe
conforming to the requirements of ASTM A53 Types E or S, Grade B. End plates shall be steel
conforming to ASTM A36/A36M.

Both the sleeve and end plates shall be hot dip galvanized. Pipe sleeve splices shall be welded
splices with full penetration weld before galvanizing.

712.35 Epoxy Resin Epoxy resin for grouting or sealing shall consist of a mineral filled
thixotropic, flexible epoxy resin having a pot life of approximately one hour at 10°C
[50°F]. The grout shall be an approved product suitable for cementing steel dowels into the
preformed holes of curb inlets and adjacent curbing. The sealant shall be an approved product,
light gray in color and suitable for coating the surface.

712.36 Bituminous Curb The asphalt cement for bituminous curb shall be of the grade
required for the wearing course, or shall be Viscosity Grade AC-20 meeting the current
requirements of Subsection 702.01 Asphalt Cement. The aggregate shall conform to the
requirements of Subsection 703.07. The coarse aggregate portion retained on the 2.36 mm
[No. 8] sieve may be either crushed rock or crushed gravel.

The mineral constituents of the bituminous mixture shall be sized and graded and combined in
a composite blend that will produce a stable durable curbing with an acceptable texture.

Bituminous material for curb shall meet the requirements of Section 403 - Hot Bituminous
Pavement.

712.37 Precast Concrete Slab Portland cement concrete for precast slabs shall meet the
requirements of Section 502 - Structural Concrete, Class A.

The slabs shall be precast to the dimension shown on the plans and cross section and in
accordance with the Standard Detail plans for Concrete Sidewalk Slab. The surface shall be
finished with a float finish in accordance with Subsection 502.14(c). Lift devices of sufficient
strength to hold the slab while suspended from cables shall be cast into the top or back of the
slab.

712.38 Stone Slab Stone slabs shall be of granite from an acceptable source, hard, durable,
predominantly gray in color, free from seams which impair the structural integrity and be of
smooth splitting character. Natural color variations characteristic of the deposit will be
permitted. Exposed surfaces shall be free from drill holes or indications of drill holes. The
granite slabs in any one section of backslope must be all the same finish.
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The granite slabs shall be scabble dressed or sawed to an approximately true plane having no
projections or depressions over 13 mm [z in] under a 600 mm [2 ft] straightedge or over 25
mm [1 in] under a 1200 mm [4 ft] straightedge. The arris at the intersection of the top surface
and exposed front face shall be pitched so that the arris line is uniform throughout the length of
the installed slabs. The sides shall be square to the exposed face unless the slabs are to be set
on a radius or other special condition which requires that the joints be cut to fit, but in any case
shall be so finished that when the stones are placed side by side no space more than 20 mm
[3/4 in] shall show in the joint for the full exposed height.

Liftpin holes in all sides will be allowed except on the exposed face.

SECTION 717
ROADSIDE IMPROVEMENT MATERIAL

717.03 C. Method #3 - Roadside Mixture #3 Change the seed proportions to the following:

Crown Vetch 25%
Perennial Lupine 25%
Red Clover 12.5%
Annual Rye 37.5%

717.05 Mulch Binder Change the third sentence to read as follows:

“Paper fiber mulch may be used as a binder at the rate of 2.3 kg/unit [5 Ib/unit].”

SECTION 720
STRUCTURAL SUPPORTS FOR HIGHWAY SIGNS, LUMINAIRES, AND
TRAFFIC SIGNALS

720.08 U-Channel Posts Change the first sentence from ..., U-Channel posts...” to “..., Rib
Back U-Channel posts...”

SECTION 722
GEOTEXTILES

722.01 Stabilization/Reinforcement Geotextile Add the following to note #3; “The strengths
specified in the columns labeled”’<50%” and “> 50%” refer to the elongation at which the
geotextile material was tested. For example; if a fabric is tested at 15% elongation then it must
meet or exceed the minimum strength shown in the “<50%” column. Submittals must include
the percent elongation at which the material was tested.”

722.02 Drainage Geotextile Add the following to note #3; “The strengths specified in the
columns labeled”<50%” and “> 50%” refer to the elongation at which the geotextile material
was tested. For example; if a fabric is tested at 15% elongation then it must meet or exceed the
minimum strength shown in the “<50%” column. Submittals must include the percent
elongation at which the material was tested.”
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722.01 Erosion Control Geotextile Add the following note to Elongation in the Mechanical
Property Table; “The strengths specified in the columns labeled”’<50%” and “> 50%” refer to
the elongation at which the geotextile material was tested. For example; if a fabric is tested at
15% elongation then it must meet or exceed the minimum strength shown in the “<50%”
column. Submittals must include the percent elongation at which the material was tested.”
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APPENDIX A TO DIVISION 100

SECTION 1 - BIDDING PROVISIONS

A. Federally Required Certifications By signing and delivering a Bid, the Bidder certifies as
provided in all certifications set forth in this Appendix A - Federal Contract Provisions
Supplement including:

e Certification Regarding No Kickbacks to Procure Contract as provided on this page 1 below.

e Certification Regarding Non-collusion as provided on page 1 below.

o Certification Regarding Non-segregated Facilities as provided by FHWA Form 1273, section
111 set forth on page 21 below.

e "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion” as
provided by FHWA Form 1273, section XI set forth on page 32 below.

e "Certification Regarding Use of Contract Funds for Lobbying" as provided by FHWA Form
1273, section XIlI set forth on page 35 below.

Unless otherwise provided below, the term "Bidder”, for the purposes of these certifications,
includes the Bidder, its principals, and the person(s) signing the Bid. Upon execution of the
Contract, the Bidder (then called the Contractor) will again make all the certifications indicated
in this paragraph above.

CERTIFICATION REGARDING NO KICKBACKS TO PROCURE CONTRACT Except
expressly stated by the Bidder on sheets submitted with the Bid (if any), the Bidder hereby
certifies, to the best of its knowledge and belief, that it has not:

(A) employed or retained for a commission, percentage, brokerage, contingent fee, or
other consideration, any firm or person (other then a bona fide employee working solely for
me) to solicit or secure this contract;

(B) agreed, as an express or implied condition for obtaining this contract, to employ or
retain the services of any firm or person in connection with carrying out the contract, or;

C) paid, or agreed to pay, to any firm, organization, or person (other than a bona fide
employee working solely for me) any fee, contribution, donation, or consideration of any
kind for, or in connection with, procuring or carrying out the contract;

By signing and submitting a Bid, the Bidder acknowledges that this certification is to be
furnished to the Maine Department of Transportation and the Federal Highway Administration,
U.S. Department of Transportation in connection with this contract in anticipation of federal aid
highway funds and is subject to applicable state and federal laws, both criminal and civil.

CERTIFICATION REGARDING NONCOLLUSION Under penalty of perjury as provided by
federal law (28 U.S.C. §1746), the Bidder hereby certifies, to the best of its knowledge and
belief, that:
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the Bidder has not, either directly or indirectly, entered into any agreement,
participated in any collusion, or otherwise taken any action in restraint of
competitive bidding in connection with the Contract.

For a related provisions, see Section 102.7.2 (C) of the Standard Specifications - "Effects of
Signing and Delivery of Bids" - "Certifications", Section 3 of this Appendix A entitled "Other
Federal Requirements” including section XI - "Certification Regarding Debarment, Suspension,
Ineligibility, and Voluntary Exclusion” and section XII. - "Certification Regarding Use of
Contract Funds for Lobbying."
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B. Bid Rigging Hotline To report bid rigging activities call: 1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday
through Friday, 8:00 a.m. to 5:00 p.m., eastern time. Anyone with knowledge of possible bid
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such
activities.

The “hotline” is part of the DOT’s continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the DOT Inspector
General. All information will be treated confidentially and caller anonymity will be respected.
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SECTION 2 - FEDERAL EEO AND CIVIL RIGHTS REQUIREMENTS

Unless expressly otherwise provided in the Bid Documents, the provisions contained in this
Section 2 of this "Federal Contract Provisions Supplement” are hereby incorporated into the Bid
Documents and Contract.

A. Nondiscrimination & Civil Rights - Title VI The Contractor and its subcontractors shall
not discriminate on the basis of race, color, national origin, or sex in the performance of this
Contract. The Contractor shall carry out applicable requirements of 49 CFR Part 26 in the award
and administration of DOT assisted contracts. Failure by the Contractor to carry out these
requirements is a material breach of this contract, which may result in the termination of this
contract or such other remedy as the Department deems appropriate. The Contractor and
subcontractors shall comply with Title VI of the Civil Rights Act of 1964, as amended, and with
all State of Maine and other Federal Civil Rights laws.

For related provisions, see Subsection B - "Nondiscrimination and Affirmative Action -
Executive Order 11246" of this Section 2 and Section 3 - Other Federal Requirements of this
"Federal Contract Provisions Supplement” including section Il - "Nondiscrimination™ of the
“Required Contract Provisions, Federal Aid Construction Contracts”, FHWA-1273.

B. Nondiscrimination and Affirmative Action - Executive Order 11246 Pursuant to
Executive Order 11246, which was issued by President Johnson in 1965 and amended in 1967
and 1978, this Contract provides as follows.

The Contractor shall take specific affirmative actions to ensure equal employment
opportunity. The evaluation of the Contractor’s compliance with these specifications shall be
based upon its efforts to achieve maximum results from its actions. The Contractor shall
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document these efforts fully, and shall implement affirmative action steps at least as extensive as
the following:

Ensure and maintain a working environment free of harassment, intimidations, and coercion
at all sites, and in all facilities at which the Contractor’s employees are assigned to work.
The Contractor, where possible, will assign two or more women to each construction
project. The Contractor shall specifically ensure that all forepersons, superintendents,
and other on-site supervisory personnel are aware of and carry out the Contractor’s
obligation to maintain such a working environment, with specific attention to minority or
female individuals working at such sites or in such facilities.

Establish and maintain a current list of minority and female recruitment sources, provide
written notification to minority and female recruitment sources and to community
organizations when the Contractor or its union have employment opportunities available,
and to maintain a record of the organization’s responses.

Maintain a current file of the names, addresses and telephone numbers of each minority and
female off-the-street applicant and minority or female referral from a union, a recruitment
source or community organization and of what action was taken with respect to each such
individual. If such individual was sent to the union hiring hall for referral and was not
referred back to the Contractor by the union or, if referred, not employed by the
Contractor, this shall be documented in the file with the reason therefore, along with
whatever additional actions the Contractor may have taken.

Provide immediate written notification to the Department’s Civil Rights Office when the
union or unions with which the Contractor has a collective bargaining agreement has not
referred to the Contractor a minority person or woman sent by the Contractor, or when
the Contractor has other information that the union referral process has impeded the
Design-Builder’s efforts to meet its obligations.

Develop on-the-job training opportunities and/or participate in training programs for the area
which expressly include minorities and women, including upgrading programs and
apprenticeship and trainee programs relevant to the Contractor’s employment needs,
especially those programs funded or approved by the Department of Labor. The
Contractor shall provide notice of these programs to the sources compiled under B above.

Disseminate the Contractor’s EEO policy by providing notice of the policy to unions and
training programs and requesting their cooperation in assisting the Contractor in meeting
its EEO obligation; by including it in any policy manual and collective bargaining
agreement; by publicizing it in the company newspaper, annual report, etc.; by specific
review of the policy with all management personnel and with all minority and female
employees at least once a year; and by posting the company EEO policy on bulletin
boards accessible to all employees at each location where construction work is
performed.

Review, at least annually, the company’s EEO policy and affirmative action obligations
under these specifications with all employees having any responsibility for hiring,
assignment, layoff, termination, or other employment decisions including specific review
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of these items with on-site supervisory personnel such as Superintendents, General

Forepersons, etc., prior to the initiation of construction work at any job site. A written

record shall be made and maintained identifying the time and place of these meetings,
persons attending, subject matter discussed, and disposition of the subject matter.

Disseminate the Contractor’s EEO policy externally by including it in any advertising in the
news media, specifically including minority and female news media, and providing
written notification to and discussing the Contractor’s EEO policy with other
Contractor’s and Subcontractors with whom the Contractor does or anticipates doing
business.

Direct its recruitment efforts, both orally and written to minority, female and community
organizations, to schools with minority and female students and to minority and female
recruitment and training organizations serving the Contractor’s recruitment area and
employment needs. Not later that one month prior to the date for the acceptance of
applications for apprenticeship or other training by any recruitment source, the
Contractor shall send written notification to organizations such as the above describing
the openings, screenings, procedures, and test to be used in the selection process.

Encourage present minority and female employees to recruit other minority persons and
women and, where reasonable, provide after school, summer and vacation employment to
minority and female youth, both on the site and in other areas of a Contractor’s
workforce.

Validate all tests and other selection requirements.

Conduct, at least annually, an inventory and evaluation at least of all minority and female
personnel for promotional opportunities and encourage these employees to seek or to
prepare for, through appropriate training, etc., such opportunities.

Ensure that seniority practices, job classifications, work assignments and other personnel
practices, do not have a discriminatory effect by continually monitoring all personnel and
employment related activities to ensure that the EEO policy and the Contractor’s
obligations under these specifications are being carried out.

Ensure that all facilities and company activities are non segregated except that separate or
single-user toilet and necessary changing facilities shall be provided to assure privacy
between the sexes.

Document and maintain a record of all solicitations of offers for subcontracts from minority
and female construction Contractor’s and suppliers, including circulation of solicitations
to minority and female Contractor associations and other business associations.

Conduct a review, at least annually, of all supervisors’ adherence to and performance under
the Contractor’s EEO policies and affirmative action obligations.

C. Goals for Employment of Women and Minorities Per Executive Order 11246, craft
tradesperson goals are 6.9% women and .5% minorities employed. However, goals may be

Page 4 of 40 153



July 13, 2012

Supersedes December 14, 2005

adjusted upward at the mutual agreement of the Contractor and the Department. Calculation of

these percentages shall not include On-the-Job Training Program trainees, and shall not include
clerical or field clerk position employees.

For a more complete presentation of requirements for such Goals, see the federally required
document “Goals for Employment of Females and Minorities” set forth in the next 6 pages
below.
B R R R R R S B R R R R R R R R R R R R S S S R R R R R R R R R S R S R R R R R S R R R R S R S S R S R R R R R R R S S S S S R R S S S o
Start of GOALS FOR EMPLOYMENT OF FEMALES AND MINORITIES
Federally Required Contract Document

860-4.2 Solicitations

(d) The following notice shall be included in, and shall be part of, all solicitations for offers
and bids on all Federal and federally assisted construction contracts or subcontracts in
excess of $10,000 to be performed in geographical areas designated by the Director
pursuant to 860-4.6 of this part (see 41 CFR 60-4.2(a)):

Notice of Requirement for Affirmative Action to Ensure Equal Opportunity (Executive Order
11246)

1. The Offeror's or bidder's attention is called to the "Equal Opportunity Clause" and the
"Standard Federal Equal Employment Specifications” set forth herein.

2. The goals and timetables for minority and female participation, expressed in percentage
terms for the Contractor's aggregate work force in each trade on all construction work in the
covered area, are as follows:

Goals for female participation in each trade 6.9%

Goals for minority participation for each trade
Maine
001 Bangor, ME 0.8%
Non-SMSA Counties (Aroostook, Hancock, Penobscot, Piscataquis, Waldo, Washington)

002 Portland-Lewiston, ME
SMSA Counties: 4243 Lewiston-Auburn, ME 0.5%
(Androscoggin)

6403 Portland, ME 0.6%
(Cumberland, Sagadahoc)

Non-SMSA Counties: 0.5%
(Franklin, Kennebec, Knox, Lincoln, Oxford, Somerset, York)

These goals are applicable to all the Contractor's construction work (whether or not it is

Federal or federally assisted) performed in the covered area. If the contractor performs
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construction work in a geographical area located outside of the covered area, it shall apply

the goals established for such geographical area where the work is actually performed. With

regard to this second area, the contractor also is subject to the goals for both its federally
involved and non federally involved construction.

The contractor's compliance with the Executive Order and the regulations in 41 CFR Part
60-4 shall be based on its implementation of the Equal Opportunity Clause, specific
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a),
and its efforts to meet the goals. The hours of minority and female employment and training
must be substantially uniform throughout the length of the contract, and in each trade, and
the contractor shall make a good faith effort to employ minorities and women evenly on each
of its projects. The transfer of minority or female employees or trainees from Contractor to
Contractor or from project to project for the sole purpose of meeting the Contractor's goals
shall be in violation of the contract, the Executive Order and the regulations in 41 CFR Part
60-4. Compliance with the goals will be measured against the total work hours performed.

3. The Contractor shall provide written notification to the Director of the Office of Federal
Contract Compliance Programs within 10 working days of award of any construction
subcontract in excess of $10,000 at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the name, address and telephone
number of the subcontractor, employer identification number of the subcontractor, estimated
dollar amount of the subcontract; estimated started and completion dates of the subcontract;
and the geographical area in which the subcontract is to be performed.

4. As used in this Notice, and in the Contract resulting from this solicitation, the "covered
area" is (insert description of the geographical areas where the contract is to be performed
giving the state, county and city, if any).

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION
CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246)

1. Asused in these specifications:

a. "Covered area" means the geographical area described in the solicitation from which this
contract resulted,;

b. "Director" means Director, Office of Federal Contract Compliance Programs, United
States Department of Labor, or any person to whom the Director delegates authority;

c. "Employer identification number" means the Federal Social Security number used on the
Employer's Quarterly Federal Tax Return, U.S. Treasury Department form 941;

d. "Minority" includes:
(i) Black (all persons having origins in any of the Black African racial groups not of
Hispanic origin);
(i1) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or
other Spanish Culture or origin, regardless of race);
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(iii) Asian and Pacific Islander (all persons having origins in any of the original peoples
of the Far East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and
(iv) American Indian or Alaskan Native (all persons having origins in any of the original
peoples of the North America and maintaining identifiable tribal affiliations through
membership and participation or community identification).

Whenever the Contractor, or any subcontractor at any tier, subcontracts a portion of the work
involving any construction trade, it shall physically include in each subcontract in excess of
$10,000 the provisions of these specifications and the Notice which contains the applicable
goals for minority and female participation and which is set forth in the solicitations from
which this contract resulted.

. If the contractor, is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved
by the U.S. Department of Labor in the covered area either individually or through an
association, its affirmative action obligations on all work in the Plan area (including goals
and timetables) shall be in accordance with that Plan for those trades which have unions
participating in the Plan. Contractors must be able to demonstrate their participation in and
compliance with the provisions of any such Hometown Plan. Each Contractor or
Subcontractor participating in an approved Plan is individually required to comply with its
obligations under the EEO clause, and to make a good faith effort to achieve each goal under
the Plan in each trade in which it has employees. The overall good faith performance by
other Contractors for Subcontractors toward a goal in an approved Plan does not excuse any
covered Contractor's or Subcontractor's failure to take good faith efforts to achieve the Plan
goals and timetables.

The Contractor shall implement the specific affirmative action standards provided in
paragraphs 7 a. through p. of these specifications. The goals set forth in the solicitation from
which this contract resulted are expressed as percentages of the total hours of employment
and training of minority and female utilization the Contractor should reasonably be able to
achieve in each construction trade in which it has employees in contractors performing
construction work in geographical areas where they do not have a Federal or federally
assisted construction contract shall apply the minority and female goals established for the
geographical areas where the work is being performed. Goals are published periodically in
the Federal Register in notice form and such notices may be obtained from any Office of
Federal Contract Compliance Programs office or from Federal procurement contracting
officers. The Contractor is expected to make substantially uniform progress in meeting its
goals in each craft during the period specific.

Neither the provisions of any collective bargaining agreement, nor the failure by a union with
whom the Contractor has a collective bargaining agreement, to refer either minorities or
women shall excuse the Contractor's obligations under these specifications, Executive Order
11246, or the regulations promulgated pursuant, thereto.

In order for the non working training hours of apprentices and trainees to be counted